

PHILIP D. MURPHY
Governor

DIANE GUTIERREZ-SCACCETTI

Commissioner

SHEILA Y. OLIVER *Lt. Governor*

X XX, XXXX

Mr. or Ms. XX XXX Project Manager New Jersey Department of Transportation Division of Capital Project Management

Re: Route XXXXX

Township of XXXX

Contract No. XXXX, UPC XXXX Federal Project No. XXX-XXXXXX

ROW Availability Letter

Dear Mr. or Ms. XXX:

Please be advised that all of the necessary right of way parcels have been acquired in accordance with the Federal Highway Administration regulation 23 CFR 635.309 (c) (2) covering the acquisition of real estate properties except as set forth below:

<u>PARCEL</u>	<u>STATUS</u>	<u>ANTICIPATED</u>
		<u>AVAILABILITY</u>

Rights of entry have been secured for the above indicated parcels.

Delaying the project's advertisement and construction award will delay the traffic safety and operational improvements needed within the project limits, and imperil the Department's goal of making full use of the XXXX construction season.

All eligible relocatees were provided with relocation advisory assistance and payments, as required by 49 CFR, Part 24. [The following parcels have ongoing relocations- parcels X, Y]

Sincerely yours,

Victor Akpu Director, Division of Right of Way & Access Management

