
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0012 157006M

MONUMENT

1.000

U

500.00000 500.00 750.00000 750.00 1,000.00000 1,000.00

0020 159003M

BREAKAWAY BARRICADE

20.000

U

25.00000 500.00 60.00000 1,200.00 125.00000 2,500.00

0021 159006M

DRUM

50.000

U

10.00000 500.00 40.00000 2,000.00 50.00000 2,500.00

0022 159009M

TRAFFIC CONE

50.000

U

5.00000 250.00 20.00000 1,000.00 10.00000 500.00

0023 159012M

CONSTRUCTION SIGNS

1,020.000

SF

15.00000 15,300.00 20.00000 20,400.00 20.00000 20,400.00

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

600.00000 1,200.00 800.00000 1,600.00 2,000.00000 4,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

50.00000 4,000.00 30.00000 2,400.00 100.00000 8,000.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

500.00000 500.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

1,000.00000 5,000.00 10,000.00000 50,000.00 10,000.00000 50,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

1.000

U

1,500.00000 1,500.00 15,000.00000 15,000.00 1,000.00000 1,000.00

0029 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

800.00000 800.00 800.00000 800.00 800.00000 800.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,700.00000 1,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0031 161003P

FINAL CLEANUP

(1)

LS

6,000.00000 6,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0032 162005P

VIBRATION MONITORING

(1)

LS

30,000.00000 30,000.00 28,000.00000 28,000.00 10,000.00000 10,000.00

0033 201003P

CLEARING SITE

(1)

LS

115,000.00000 115,000.00 115,000.00000 115,000.00 115,000.00000 115,000.00

0034 202003P

STRIPPING

1.000

ACRE

2,500.00000 2,500.00 2,500.00000 2,500.00 1,000.00000 1,000.00

0035 202006M

EXCAVATION, TEST PIT

14.000

CY

100.00000 1,400.00 115.00000 1,610.00 1,000.00000 14,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 202009P

EXCAVATION, UNCLASSIFIED

1,161.000

CY

30.00000 34,830.00 35.00000 40,635.00 150.00000 174,150.00

0037 202021P

REMOVAL OF PAVEMENT

1,947.000

SY

20.00000 38,940.00 15.00000 29,205.00 35.00000 68,145.00

0038 203009P

I-9 SOIL AGGREGATE

500.000

CY

50.00000 25,000.00 50.00000 25,000.00 25.00000 12,500.00

0039 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0040 203043P

GEOGRID REINFORCEMENT

4,425.000

SY

6.00000 26,550.00 10.00000 44,250.00 5.00000 22,125.00

0041 301006P

SUBBASE

490.000

CY

50.00000 24,500.00 45.00000 22,050.00 75.00000 36,750.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

1,550.000

SY

15.00000 23,250.00 8.00000 12,400.00 14.00000 21,700.00

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

2,000.000

SY

0.01000 20.00 10.00000 20,000.00 5.00000 10,000.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

775.000

LF

2.00000 1,550.00 4.00000 3,100.00 2.50000 1,937.50

0045 401030M

TACK COAT

222.000

GAL

7.50000 1,665.00 5.00000 1,110.00 6.00000 1,332.00

0046 401036M

PRIME COAT

503.000

GAL

0.01000 5.03 1.00000 503.00 0.02000 10.06
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

160.000

T

120.00000 19,200.00 130.00000 20,800.00 140.00000 22,400.00

0048 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

248.000

T

105.00000 26,040.00 130.00000 32,240.00 140.00000 34,720.00

0049 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

345.000

T

100.00000 34,500.00 130.00000 44,850.00 140.00000 48,300.00

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

15.000

U

150.00000 2,250.00 250.00000 3,750.00 140.00000 2,100.00

0051 603024P

RIPRAP STONE SLOPE
PROTECTION, 24" THICK (D50=12")

215.000

SY

70.00000 15,050.00 42.00000 9,030.00 150.00000 32,250.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 607018P

9" X 16" CONCRETE VERTICAL
CURB

68.000

LF

40.00000 2,720.00 30.00000 2,040.00 90.00000 6,120.00

0054 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

395.000

SY

35.00000 13,825.00 40.00000 15,800.00 40.00000 15,800.00

0055 609003M

BEAM GUIDE RAIL

1,250.000

LF

22.00000 27,500.00 25.00000 31,250.00 35.00000 43,750.00

0056 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,000.00000 2,000.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0057 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

750.00000 750.00 1,000.00000 1,000.00 2,500.00000 2,500.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

950.00000 950.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0059 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

1,000.00000 1,000.00 1,200.00000 1,200.00 900.00000 900.00

0060 609051M

BEAM GUIDE RAIL POST, 10' LONG

220.000

U

45.00000 9,900.00 50.00000 11,000.00 110.00000 24,200.00

0061 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

3,000.00000 12,000.00 3,500.00000 14,000.00 2,500.00000 10,000.00

0062 609075M

REMOVAL OF BEAM GUIDE RAIL

1,874.000

LF

1.00000 1,874.00 5.00000 9,370.00 10.00000 18,740.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 610003M

TRAFFIC STRIPES, 4"

2,200.000

LF

1.00000 2,200.00 1.25000 2,750.00 1.10000 2,420.00

0064 610017M

TRAFFIC MARKING LINES, 24"

12.000

LF

50.00000 600.00 7.00000 84.00 12.00000 144.00

0065 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

30,000.00000 30,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

0066 612003P

REGULATORY AND WARNING
SIGN

18.000

SF

40.00000 720.00 40.00000 720.00 50.00000 900.00

0100 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

50.000

LF

20.00000 1,000.00 20.00000 1,000.00 75.00000 3,750.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0101 601404P

SUBBASE OUTLET DRAIN

80.000

LF

20.00000 1,600.00 30.00000 2,400.00 60.00000 4,800.00

Section Totals: $568,639.03 $678,497.00 $875,843.56
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0073 201006P

CLEARING SITE, BRIDGE (___)
STR NO. 2103-152

(1)

LS

480,000.00000 480,000.00 480,000.00000 480,000.00 480,000.00000 480,000.00

0074 201039P

TEMPORARY SHIELDING

(1)

LS

245,000.00000 245,000.00 200,000.00000 200,000.00 269,610.17000 269,610.17

0075 202009P

EXCAVATION, UNCLASSIFIED

2,528.000

CY

50.00000 126,400.00 34.00000 85,952.00 100.00000 252,800.00

0076 501003P

TEMPORARY SHEETING

5,483.000

SF

1.00000 5,483.00 20.00000 109,660.00 0.01000 54.83

0077 501009P

TEMPORARY COFFERDAM

(1)

LS

35,000.00000 35,000.00 260,000.00000 260,000.00 1.00000 1.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0078 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

295,489.24000 295,489.24 260,000.00000 260,000.00 150,000.00000 150,000.00

0079 502009M

TEST PILE, FURNISHED

176.000

LF

45.00000 7,920.00 70.00000 12,320.00 45.00000 7,920.00

0080 502012M

TEST PILE, DRIVEN

176.000

LF

110.00000 19,360.00 30.00000 5,280.00 200.00000 35,200.00

0081 502018M

DYNAMIC PILE LOAD TEST

4.000

U

2,000.00000 8,000.00 3,000.00000 12,000.00 2,000.00000 8,000.00

0082 502168M

STEEL H-PILE, FURNISHED, HP 12
X 74

4,382.000

LF

42.00000 184,044.00 40.00000 175,280.00 36.00000 157,752.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0083 502186M

STEEL H-PILE, DRIVEN, HP 12 X 74

4,382.000

LF

28.00000 122,696.00 30.00000 131,460.00 23.00000 100,786.00

0084 502207M

PILE SHOE

132.000

U

125.00000 16,500.00 150.00000 19,800.00 100.00000 13,200.00

0085 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

220,387.000

LB

1.55000 341,599.85 2.00000 440,774.00 3.00000 661,161.00

0086 504015P

CONCRETE FOOTING

227.000

CY

440.00000 99,880.00 500.00000 113,500.00 1,000.00000 227,000.00

0087 504018P

CONCRETE WING WALL

122.000

CY

1,240.00000 151,280.00 1,500.00000 183,000.00 1,000.00000 122,000.00

0088 504024P

CONCRETE ABUTMENT WALL

269.000

CY

800.00000 215,200.00 1,000.00000 269,000.00 1,000.00000 269,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0089 504036P

EPOXY WATERPROOFING

81.000

SY

30.00000 2,430.00 50.00000 4,050.00 100.00000 8,100.00

0090 505009P

PRETENSIONED PRESTRESSED
CONCRETE BEAM, 63"

656.000

LF

950.00000 623,200.00 900.00000 590,400.00 550.00000 360,800.00

0091 506003P

STRUCTURAL STEEL 7,000 LBS

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 100,000.00000 100,000.00

0092 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

12.000

U

6,000.00000 72,000.00 3,400.00000 40,800.00 3,000.00000 36,000.00

0093 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

120.000

LF

400.00000 48,000.00 400.00000 48,000.00 400.00000 48,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0094 507024P

CONCRETE BRIDGE DECK, HPC

133.000

CY

940.00000 125,020.00 1,600.00000 212,800.00 1,500.00000 199,500.00

0095 507027M

DATE PANEL

2.000

U

666.94000 1,333.88 1.00000 2.00 2,000.00000 4,000.00

0096 507039P

CONCRETE BRIDGE PARAPET,
HPC

324.000

LF

350.00000 113,400.00 345.00000 111,780.00 290.00000 93,960.00

0097 507051P

CONCRETE BRIDGE APPROACH

194.000

CY

550.00000 106,700.00 740.00000 143,560.00 750.00000 145,500.00

0098 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

189.000

LF

30.00000 5,670.00 20.00000 3,780.00 50.00000 9,450.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0099 701021P

3" RIGID METALLIC CONDUIT

740.000

LF

45.00000 33,300.00 35.00000 25,900.00 55.00000 40,700.00

Section Totals: $3,534,905.97 $3,989,098.00 $3,800,495.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0003 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0004 153003P

PROGRESS SCHEDULE

(1)

LS

2,500.00000 2,500.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

11.000

U

250.00000 2,750.00 400.00000 4,400.00 400.00000 4,400.00

0006 154003P

MOBILIZATION

(1)

LS

484,800.00000 484,800.00 540,000.00000 540,000.00 550,000.00000 550,000.00

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

8,000.00000 8,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

2,000.00000 38,000.00 1,500.00000 28,500.00 3,000.00000 57,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0003 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

16,000.00000 16,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

13.000

MO

2,000.00000 26,000.00 500.00000 6,500.00 500.00000 6,500.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

70,000.00000 70,000.00 20,000.00000 20,000.00 60,436.44000 60,436.44

Section Totals: $648,050.00 $626,400.00 $743,336.44
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0004 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

25,000.00000 25,000.00 34,000.00000 34,000.00 30,000.00000 30,000.00

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

9,000.00000 9,000.00 5,500.00000 5,500.00 10,000.00000 10,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

18,000.00000 18,000.00 12,500.00000 12,500.00 10,000.00000 10,000.00

0067 801003M

SELECTIVE THINNING

1.000

ACRE

2,500.00000 2,500.00 5,000.00000 5,000.00 1.00000 1.00

0068 802036M

TREE REMOVAL, OVER 36"
DIAMETER

1.000

U

2,000.00000 2,000.00 3,000.00000 3,000.00 7,500.00000 7,500.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

Section Totals: $56,500.00 $60,000.00 $57,501.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0005 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0013 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,936.000

LF

5.00000 9,680.00 4.00000 7,744.00 5.00000 9,680.00

0014 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

200.00000 400.00 115.00000 230.00 200.00000 400.00

0015 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

200.000

LF

15.00000 3,000.00 15.00000 3,000.00 10.00000 2,000.00

0016 158060M

CONSTRUCTION DRIVEWAY

50.000

T

20.00000 1,000.00 50.00000 2,500.00 40.00000 2,000.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

3,500.00000 3,500.00 3,500.00000 3,500.00 8,000.00000 8,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0005 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

500.00000 1,000.00 300.00000 600.00 800.00000 1,600.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

175.000

CY

1.00000 175.00 10.00000 1,750.00 1.00000 175.00

0052 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

41.000

SY

50.00000 2,050.00 20.00000 820.00 125.00000 5,125.00

0072 809003M

STRAW MULCHING

190.000

SY

2.00000 380.00 1.00000 190.00 2.00000 380.00

Section Totals: $21,185.00 $20,334.00 $29,360.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) SPARWICK
CONTRACTING, INC.

(3) ANSELMI & DECICCO, INC.

0006 GENERAL LANDSCAPINGSECTION: Cat Alt Set: Cat Alt Member:

0069 804009P

TOPSOILING, 6" THICK

774.000

SY

3.00000 2,322.00 12.00000 9,288.00 5.00000 3,870.00

0070 806021P

FERTILIZING AND SEEDING, TYPE
S

774.000

SY

2.00000 1,548.00 1.00000 774.00 1.00000 774.00

0071 807012M

TOPSOIL STABILIZATION, TYPE 4
MAT

2,970.000

SY

5.00000 14,850.00 3.00000 8,910.00 6.00000 17,820.00

Section Totals: $18,720.00 $18,972.00 $22,464.00

( ) indicates item is bid as Lump Sum

$5,393,301.00$4,848,000.00 $5,529,000.00

$4,848,000.00

Contract Totals

$5,393,301.00 5,529,000.00Cost Plus Time Totals
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0012 157006M

MONUMENT

1.000

U

1,719.12000 1,719.12 1,500.00000 1,500.00

0020 159003M

BREAKAWAY BARRICADE

20.000

U

114.71000 2,294.20 100.00000 2,000.00

0021 159006M

DRUM

50.000

U

67.95000 3,397.50 75.00000 3,750.00

0022 159009M

TRAFFIC CONE

50.000

U

17.27000 863.50 25.00000 1,250.00

0023 159012M

CONSTRUCTION SIGNS

1,020.000

SF

12.82000 13,076.40 40.00000 40,800.00

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

932.18000 1,864.36 1,000.00000 2,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

45.46000 3,636.80 65.00000 5,200.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

1,870.19000 1,870.19 1,000.00000 1,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

6,233.97000 31,169.85 14,000.00000 70,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

1.000

U

18,701.91000 18,701.91 7,500.00000 7,500.00

0029 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

800.00000 800.00 800.00000 800.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,700.00000 1,700.00 1,700.00000 1,700.00

0031 161003P

FINAL CLEANUP

(1)

LS

8,806.30000 8,806.30 7,500.00000 7,500.00

0032 162005P

VIBRATION MONITORING

(1)

LS

179,503.33000 179,503.33 60,000.00000 60,000.00

0033 201003P

CLEARING SITE

(1)

LS

25,000.00000 25,000.00 115,000.00000 115,000.00

0034 202003P

STRIPPING

1.000

ACRE

10,606.59000 10,606.59 5,000.00000 5,000.00

0035 202006M

EXCAVATION, TEST PIT

14.000

CY

617.14000 8,639.96 175.00000 2,450.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 202009P

EXCAVATION, UNCLASSIFIED

1,161.000

CY

99.87000 115,949.07 40.00000 46,440.00

0037 202021P

REMOVAL OF PAVEMENT

1,947.000

SY

32.59000 63,452.73 21.00000 40,887.00

0038 203009P

I-9 SOIL AGGREGATE

500.000

CY

78.67000 39,335.00 60.00000 30,000.00

0039 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00

0040 203043P

GEOGRID REINFORCEMENT

4,425.000

SY

17.35000 76,773.75 24.03000 106,332.75

0041 301006P

SUBBASE

490.000

CY

61.18000 29,978.20 65.00000 31,850.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

1,550.000

SY

14.19000 21,994.50 14.00000 21,700.00

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

2,000.000

SY

35.00000 70,000.00 30.00000 60,000.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

775.000

LF

0.01000 7.75 2.00000 1,550.00

0045 401030M

TACK COAT

222.000

GAL

8.74000 1,940.28 5.00000 1,110.00

0046 401036M

PRIME COAT

503.000

GAL

0.01000 5.03 0.01000 5.03
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

160.000

T

121.18000 19,388.80 150.00000 24,000.00

0048 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

248.000

T

118.85000 29,474.80 150.00000 37,200.00

0049 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

345.000

T

116.52000 40,199.40 135.00000 46,575.00

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

15.000

U

116.52000 1,747.80 250.00000 3,750.00

0051 603024P

RIPRAP STONE SLOPE
PROTECTION, 24" THICK (D50=12")

215.000

SY

86.00000 18,490.00 83.00000 17,845.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 607018P

9" X 16" CONCRETE VERTICAL
CURB

68.000

LF

115.36000 7,844.48 60.00000 4,080.00

0054 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

395.000

SY

50.10000 19,789.50 40.00000 15,800.00

0055 609003M

BEAM GUIDE RAIL

1,250.000

LF

27.97000 34,962.50 26.00000 32,500.00

0056 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

3,146.11000 3,146.11 3,000.00000 3,000.00

0057 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

1,747.84000 1,747.84 2,000.00000 2,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

1,747.84000 1,747.84 2,000.00000 2,000.00

0059 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

1,398.27000 1,398.27 1,800.00000 1,800.00

0060 609051M

BEAM GUIDE RAIL POST, 10' LONG

220.000

U

39.62000 8,716.40 75.00000 16,500.00

0061 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

4,311.34000 17,245.36 4,000.00000 16,000.00

0062 609075M

REMOVAL OF BEAM GUIDE RAIL

1,874.000

LF

3.50000 6,559.00 3.00000 5,622.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 610003M

TRAFFIC STRIPES, 4"

2,200.000

LF

1.34000 2,948.00 1.25000 2,750.00

0064 610017M

TRAFFIC MARKING LINES, 24"

12.000

LF

8.04000 96.48 100.00000 1,200.00

0065 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

48,939.56000 48,939.56 27,500.00000 27,500.00

0066 612003P

REGULATORY AND WARNING
SIGN

18.000

SF

40.78000 734.04 35.00000 630.00

0100 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

50.000

LF

46.83000 2,341.50 50.00000 2,500.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0101 601404P

SUBBASE OUTLET DRAIN

80.000

LF

59.79000 4,783.20 35.00000 2,800.00

Section Totals: $1,005,387.20 $933,376.78

Page 33 of 46

RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0073 201006P

CLEARING SITE, BRIDGE (___)
STR NO. 2103-152

(1)

LS

480,000.00000 480,000.00 480,000.00000 480,000.00

0074 201039P

TEMPORARY SHIELDING

(1)

LS

223,000.00000 223,000.00 317,000.00000 317,000.00

0075 202009P

EXCAVATION, UNCLASSIFIED

2,528.000

CY

81.82000 206,840.96 40.00000 101,120.00

0076 501003P

TEMPORARY SHEETING

5,483.000

SF

106.70000 585,036.10 80.00000 438,640.00

0077 501009P

TEMPORARY COFFERDAM

(1)

LS

1.00000 1.00 525,000.00000 525,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0078 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

85,000.00000 85,000.00 517,000.00000 517,000.00

0079 502009M

TEST PILE, FURNISHED

176.000

LF

48.72000 8,574.72 36.00000 6,336.00

0080 502012M

TEST PILE, DRIVEN

176.000

LF

94.04000 16,551.04 90.00000 15,840.00

0081 502018M

DYNAMIC PILE LOAD TEST

4.000

U

2,621.76000 10,487.04 3,000.00000 12,000.00

0082 502168M

STEEL H-PILE, FURNISHED, HP 12
X 74

4,382.000

LF

49.64000 217,522.48 36.00000 157,752.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0083 502186M

STEEL H-PILE, DRIVEN, HP 12 X 74

4,382.000

LF

41.55000 182,072.10 27.00000 118,314.00

0084 502207M

PILE SHOE

132.000

U

110.70000 14,612.40 100.00000 13,200.00

0085 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

220,387.000

LB

1.83000 403,308.21 1.90000 418,735.30

0086 504015P

CONCRETE FOOTING

227.000

CY

481.49000 109,298.23 475.00000 107,825.00

0087 504018P

CONCRETE WING WALL

122.000

CY

1,069.71000 130,504.62 1,100.00000 134,200.00

0088 504024P

CONCRETE ABUTMENT WALL

269.000

CY

900.51000 242,237.19 900.00000 242,100.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0089 504036P

EPOXY WATERPROOFING

81.000

SY

129.47000 10,487.07 30.00000 2,430.00

0090 505009P

PRETENSIONED PRESTRESSED
CONCRETE BEAM, 63"

656.000

LF

641.12000 420,574.72 900.00000 590,400.00

0091 506003P

STRUCTURAL STEEL 7,000 LBS

(1)

LS

34,368.39000 34,368.39 30,000.00000 30,000.00

0092 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

12.000

U

2,975.53000 35,706.36 4,000.00000 48,000.00

0093 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

120.000

LF

547.53000 65,703.60 600.00000 72,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0094 507024P

CONCRETE BRIDGE DECK, HPC

133.000

CY

1,779.81000 236,714.73 2,000.00000 266,000.00

0095 507027M

DATE PANEL

2.000

U

2,495.23000 4,990.46 3,000.00000 6,000.00

0096 507039P

CONCRETE BRIDGE PARAPET,
HPC

324.000

LF

434.63000 140,820.12 400.00000 129,600.00

0097 507051P

CONCRETE BRIDGE APPROACH

194.000

CY

893.73000 173,383.62 875.00000 169,750.00

0098 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

189.000

LF

41.59000 7,860.51 35.00000 6,615.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0002 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0099 701021P

3" RIGID METALLIC CONDUIT

740.000

LF

56.51000 41,817.40 50.00000 37,000.00

Section Totals: $4,087,473.07 $4,962,857.30
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0003 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

11.000

U

200.00000 2,200.00 650.00000 7,150.00

0006 154003P

MOBILIZATION

(1)

LS

455,000.00000 455,000.00 658,998.92000 658,998.92

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

33,233.43000 33,233.43 70,000.00000 70,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

3,039.21000 57,744.99 3,000.00000 57,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0003 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

38,767.85000 38,767.85 30,000.00000 30,000.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

13.000

MO

2,796.55000 36,355.15 2,000.00000 26,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

63,896.78000 63,896.78 75,000.00000 75,000.00

Section Totals: $692,198.20 $934,148.92
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0004 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

31,353.30000 31,353.30 37,000.00000 37,000.00

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

6,982.04000 6,982.04 15,000.00000 15,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

15,584.92000 15,584.92 1.00000 1.00

0067 801003M

SELECTIVE THINNING

1.000

ACRE

11,652.28000 11,652.28 15,000.00000 15,000.00

0068 802036M

TREE REMOVAL, OVER 36"
DIAMETER

1.000

U

11,069.66000 11,069.66 7,500.00000 7,500.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

Section Totals: $76,642.20 $74,501.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0005 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0013 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,936.000

LF

12.08000 23,386.88 9.00000 17,424.00

0014 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

341.29000 682.58 175.00000 350.00

0015 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

200.000

LF

69.43000 13,886.00 30.00000 6,000.00

0016 158060M

CONSTRUCTION DRIVEWAY

50.000

T

77.64000 3,882.00 60.00000 3,000.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

6,233.97000 6,233.97 5,000.00000 5,000.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0005 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,246.80000 2,493.60 1,200.00000 2,400.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

175.000

CY

25.23000 4,415.25 35.00000 6,125.00

0052 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

41.000

SY

158.00000 6,478.00 90.00000 3,690.00

0072 809003M

STRAW MULCHING

190.000

SY

5.83000 1,107.70 5.00000 950.00

Section Totals: $62,565.98 $44,939.00
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018

Contract Description:

18145

100% State

05/01/20 COMPLETION DATE

WARREN

Min: Max:

12/3/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) MARBRO, INC.

0006 GENERAL LANDSCAPINGSECTION: Cat Alt Set: Cat Alt Member:

0069 804009P

TOPSOILING, 6" THICK

774.000

SY

13.40000 10,371.60 15.00000 11,610.00

0070 806021P

FERTILIZING AND SEEDING, TYPE
S

774.000

SY

7.75000 5,998.50 1.00000 774.00

0071 807012M

TOPSOIL STABILIZATION, TYPE 4
MAT

2,970.000

SY

13.75000 40,837.50 3.00000 8,910.00

Section Totals: $57,207.60 $21,294.00

( ) indicates item is bid as Lump Sum

$6,971,117.00$5,981,474.25

$5,981,474.25

Contract Totals

$6,971,117.00Cost Plus Time Totals
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RT 173 BRIDGE OVER POHATCONG CREEK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):145

Tabulation of Bids

Contract Time:

November 01, 2018
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18145

100% State

05/01/20 COMPLETION DATE

WARREN
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12/3/2018



Vendor Ranking Page: 1

Contract ID:

RT 173 BRIDGE OVER POHATCONG CREEK

N1Letting Date:

Contract Description:

District(s):

05/01/20 COMPLETION DATE

18145

November 01, 2018 10:00 AM

100% State

WARREN145 Counties:

Contract Time:

Call Order:

Project(s):

12/3/2018

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 R4689 RITACCO CONSTRUCTION, INC. $4,848,000.00 100.00%

2 S7025 SPARWICK CONTRACTING, INC. $5,393,301.00 111.25%

3 A5969 ANSELMI & DECICCO, INC. $5,529,000.00 114.05%

4 I2943 IEW CONSTRUCTION GROUP, INC. $5,981,474.25 123.38%

5 M0545 MARBRO, INC. $6,971,117.00 143.79%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


