
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

92,106.18000 92,106.18 125,000.00000 125,000.00 160,000.00000 160,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

2,500.00000 2,500.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

17.000

U

500.00000 8,500.00 500.00000 8,500.00 1,000.00000 17,000.00

0006 153011M

TRAINEES

7,110.000

HOUR

0.01000 71.10 1.00000 7,110.00 1.00000 7,110.00

0007 154003P

MOBILIZATION

(1)

LS

1,960,000.00000 1,960,000.00 2,252,000.00000 2,252,000.00 1,200,000.00000 1,200,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

92,463.52000 92,463.52 1,518,823.60000 1,518,823.60 200,000.00000 200,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

45.000

U

113.71000 5,116.95 125.00000 5,625.00 125.00000 5,625.00

0025 159006M

DRUM

150.000

U

64.89000 9,733.50 60.00000 9,000.00 75.00000 11,250.00

0026 159009M

TRAFFIC CONE

700.000

U

15.08000 10,556.00 20.00000 14,000.00 25.00000 17,500.00

0027 159012M

CONSTRUCTION SIGNS

770.000

SF

12.71000 9,786.70 20.00000 15,400.00 25.00000 19,250.00

0028 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,732.63000 3,465.26 3,000.00000 6,000.00 2,200.00000 4,400.00

0029 159021P

CONSTRUCTION BARRIER CURB

11,447.000

LF

91.56000 1,048,087.32 65.00000 744,055.00 60.00000 686,820.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

1,853.91000 3,707.82 4,000.00000 8,000.00 15,000.00000 30,000.00

0031 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

2.000

U

617.97000 1,235.94 15,000.00000 30,000.00 38,000.00000 76,000.00

0032 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

3.000

U

4,016.80000 12,050.40 6,500.00000 19,500.00 15,000.00000 45,000.00

0033 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

6,179.69000 12,359.38 15,000.00000 30,000.00 35,000.00000 70,000.00

0034 159138M

HMA PATCH

100.000

T

216.68000 21,668.00 350.00000 35,000.00 250.00000 25,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0035 159145M

EMERGENCY TOWING SERVICE

30.000

MO

1,155.08000 34,652.40 100.00000 3,000.00 1.00000 30.00

0036 159301M

TRAFFIC STRIPES, LATEX, 6"

46,050.000

LF

0.33000 15,196.50 0.60000 27,630.00 1.00000 46,050.00

0037 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

34,400.00000 34,400.00 34,400.00000 34,400.00 34,400.00000 34,400.00

0038 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

79,600.00000 79,600.00 79,600.00000 79,600.00 79,600.00000 79,600.00

0039 161003P

FINAL CLEANUP

(1)

LS

8,999.52000 8,999.52 5,000.00000 5,000.00 25,000.00000 25,000.00

0040 201003P

CLEARING SITE

(1)

LS

30,000.00000 30,000.00 220,000.00000 220,000.00 220,000.00000 220,000.00
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Route 80, Bridges over Rockaway River
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Letting Date: N1
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District(s):

Counties:

Project(s):138
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18138

NHP-0080(323)
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MORRIS
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12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 202003P

STRIPPING

2.100

ACRE

30,000.00000 63,000.00 5,000.00000 10,500.00 12,000.00000 25,200.00

0042 202006M

EXCAVATION, TEST PIT

150.000

CY

310.46000 46,569.00 150.00000 22,500.00 100.00000 15,000.00

0043 202009P

EXCAVATION, UNCLASSIFIED

12,235.000

CY

50.33000 615,787.55 65.00000 795,275.00 65.00000 795,275.00

0044 202021P

REMOVAL OF PAVEMENT

13,271.000

SY

25.01000 331,907.71 20.00000 265,420.00 20.00000 265,420.00

0045 203009P

I-9 SOIL AGGREGATE

1,281.000

CY

46.74000 59,873.94 50.00000 64,050.00 25.00000 32,025.00

0046 203043P

GEOGRID REINFORCEMENT

11,854.000

SY

3.69000 43,741.26 3.00000 35,562.00 5.00000 59,270.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 203054M

FLOWABLE CONCRETE FILL

32.000

CY

415.37000 13,291.84 300.00000 9,600.00 300.00000 9,600.00

0048 301006P

SUBBASE

525.000

CY

41.93000 22,013.25 60.00000 31,500.00 60.00000 31,500.00

0049 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

1,564.000

SY

16.59000 25,946.76 18.00000 28,152.00 20.00000 31,280.00

0050 302048P

DENSE-GRADED AGGREGATE
BASE COURSE, 12" THICK

11,854.000

SY

19.65000 232,931.10 20.00000 237,080.00 20.00000 237,080.00

0051 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

193.000

CY

55.48000 10,707.64 75.00000 14,475.00 35.00000 6,755.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401009P

HMA MILLING, 3" OR LESS

56,220.000

SY

7.54000 423,898.80 8.00000 449,760.00 10.00000 562,200.00

0053 401012P

HMA MILLING, MORE THAN 3" TO
6"

2,906.000

SY

15.77000 45,827.62 15.00000 43,590.00 15.00000 43,590.00

0054 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

100.000

SY

57.75000 5,775.00 150.00000 15,000.00 125.00000 12,500.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

14,890.000

LF

0.58000 8,636.20 1.00000 14,890.00 2.00000 29,780.00

0056 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

708.000

T

211.38000 149,657.04 125.00000 88,500.00 100.00000 70,800.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1
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District(s):

Counties:

Project(s):138
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

3,594.000

T

140.65000 505,496.10 125.00000 449,250.00 115.00000 413,310.00

0058 401091M

HOT MIX ASPHALT 19 M E
INTERMEDIATE COURSE

856.000

T

142.08000 121,620.48 110.00000 94,160.00 110.00000 94,160.00

0059 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

7,407.000

T

120.75000 894,395.25 100.00000 740,700.00 100.00000 740,700.00

0060 401108M

CORE SAMPLES, HOT MIX
ASPHALT

95.000

U

375.40000 35,663.00 200.00000 19,000.00 200.00000 19,000.00

0061 401030M

TACK COAT

12,030.000

GAL

0.12000 1,443.60 0.01000 120.30 1.00000 12,030.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

8,564.000

T

177.02000 1,515,999.28 150.00000 1,284,600.00 150.00000 1,284,600.00

0063 601120P

12" REINFORCED CONCRETE
PIPE

6.000

LF

561.09000 3,366.54 100.00000 600.00 600.00000 3,600.00

0064 601124P

18" REINFORCED CONCRETE
PIPE

519.000

LF

90.74000 47,094.06 150.00000 77,850.00 115.00000 59,685.00

0065 601128P

24" REINFORCED CONCRETE
PIPE

6.000

LF

505.19000 3,031.14 200.00000 1,200.00 525.00000 3,150.00

0068 602018M

INLET, TYPE E

6.000

U

5,522.50000 33,135.00 7,500.00000 45,000.00 8,000.00000 48,000.00
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Route 80, Bridges over Rockaway River
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Letting Date: N1
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District(s):

Counties:

Project(s):138
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 602019M

INLET, TYPE DOUBLE E

3.000

U

7,760.96000 23,282.88 9,000.00000 27,000.00 9,500.00000 28,500.00

0070 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

8.000

U

3,230.70000 25,845.60 1,500.00000 12,000.00 7,000.00000 56,000.00

0071 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

5.000

U

4,120.45000 20,602.25 1,750.00000 8,750.00 7,000.00000 35,000.00

0072 602160M

RECONSTRUCTED INLET, TYPE
ES, USING NEW CASTING

6.000

U

5,759.65000 34,557.90 1,750.00000 10,500.00 5,000.00000 30,000.00

0074 607018P

9" X 16" CONCRETE VERTICAL
CURB

569.000

LF

41.58000 23,659.02 50.00000 28,450.00 50.00000 28,450.00
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Route 80, Bridges over Rockaway River
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,744.000

SY

47.36000 82,595.84 44.00000 76,736.00 35.00000 61,040.00

0076 609003M

BEAM GUIDE RAIL

1,210.000

LF

36.39000 44,031.90 23.00000 27,830.00 24.00000 29,040.00

0077 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,095.000

LF

47.36000 51,859.20 29.00000 31,755.00 30.00000 32,850.00

0078 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

488.000

LF

66.99000 32,691.12 48.00000 23,424.00 35.00000 17,080.00

0079 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

488.000

LF

103.96000 50,732.48 60.00000 29,280.00 60.00000 29,280.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1
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District(s):

Counties:

Project(s):138
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November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 609024M

FLARED GUIDE RAIL TERMINAL

2.000

U

3,523.00000 7,046.00 2,100.00000 4,200.00 2,200.00000 4,400.00

0081 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

2.000

U

7,565.79000 15,131.58 4,700.00000 9,400.00 4,500.00000 9,000.00

0082 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,732.62000 8,663.10 900.00000 4,500.00 800.00000 4,000.00

0083 609042M

BEAM GUIDE RAIL POST

21.000

U

173.26000 3,638.46 90.00000 1,890.00 60.00000 1,260.00

0084 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

5,890.92000 23,563.68 3,100.00000 12,400.00 3,000.00000 12,000.00
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Route 80, Bridges over Rockaway River
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District(s):

Counties:

Project(s):138
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November 27, 2018
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0085 609066M

RESET BEAM GUIDE RAIL, DUAL-
FACED, WITH EXISTING POSTS

25.000

LF

25.41000 635.25 11.00000 275.00 11.00000 275.00

0086 609072M

RESET MODIFIED THRIE BEAM
GUIDE RAIL, DUAL-FACED, WITH
EXISTING POSTS

25.000

LF

35.81000 895.25 19.00000 475.00 20.00000 500.00

0087 609075M

REMOVAL OF BEAM GUIDE RAIL

3,951.000

LF

3.47000 13,709.97 5.00000 19,755.00 1.00000 3,951.00

0088 610006M

TRAFFIC STRIPES, 6"

179,000.000

LF

0.52000 93,080.00 0.44000 78,760.00 0.50000 89,500.00

0089 610007M

TRAFFIC STRIPES, 8"

582.000

LF

0.92000 535.44 1.00000 582.00 0.70000 407.40
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Route 80, Bridges over Rockaway River
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Counties:

Project(s):138
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18138
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08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0090 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

231.000

U

32.28000 7,456.68 33.00000 7,623.00 40.00000 9,240.00

0091 610017M

TRAFFIC MARKING LINES, 24"

196.000

LF

17.67000 3,463.32 3.00000 588.00 4.00000 784.00

0092 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

105.000

U

32.28000 3,389.40 33.00000 3,465.00 40.00000 4,200.00

0093 610024M

REMOVAL OF RPM

336.000

U

56.20000 18,883.20 25.00000 8,400.00 15.00000 5,040.00

0094 610033M

RUMBLE STRIP

12,344.000

LF

1.27000 15,676.88 1.90000 23,453.60 1.50000 18,516.00
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Route 80, Bridges over Rockaway River
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Counties:
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 610036M

REMOVAL OF TRAFFIC STRIPES

178,522.000

LF

0.58000 103,542.76 0.75000 133,891.50 0.70000 124,965.40

0096 612003P

REGULATORY AND WARNING
SIGN

425.000

SF

41.58000 17,671.50 40.00000 17,000.00 38.00000 16,150.00

0097 701102M

18" X 36" JUNCTION BOX

8.000

U

2,096.47000 16,771.76 1,800.00000 14,400.00 1,900.00000 15,200.00

0098 704002M

ITS CONDUIT, TYPE A

3,371.000

LF

34.65000 116,805.15 38.00000 128,098.00 30.00000 101,130.00

0099 704004M

JUNCTION BOX ITS REMOVAL

5.000

U

1,039.57000 5,197.85 900.00000 4,500.00 900.00000 4,500.00

0100 704006M

JUNCTION BOX ITS TYPE B

6.000

U

3,118.72000 18,712.32 4,500.00000 27,000.00 2,800.00000 16,800.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 704076P

FIBER OPTIC CABLE TYPE G

7,309.000

LF

6.64000 48,531.76 9.00000 65,781.00 6.00000 43,854.00

0102 704081P

FIBER OPTIC CABLE TYPE F

1,252.000

LF

5.37000 6,723.24 9.00000 11,268.00 5.00000 6,260.00

0103 704189M

WIM ROADWAY DEVICES 1 LANES

2.000

U

41,323.07000 82,646.14 25,000.00000 50,000.00 30,000.00000 60,000.00

0104 704191M

VWS ROADWAY DEVICES 1 LANE

4.000

U

78,621.83000 314,487.32 50,000.00000 200,000.00 60,000.00000 240,000.00

0112 903006M

MISCELLANEOUS CONCRETE

0.200

CY

7,553.75000 1,510.75 20,000.00000 4,000.00 500.00000 100.00

Section Totals: $10,095,292.60 $11,168,408.00 $9,039,817.80
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155018M

FIELD OFFICE TYPE F SET UP

1.000

U

48,236.76000 48,236.76 100,000.00000 100,000.00 25,000.00000 25,000.00

0009 155036M

FIELD OFFICE TYPE F
MAINTENANCE

33.000

MO

3,682.98000 121,538.34 3,100.00000 102,300.00 2,000.00000 66,000.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

33,795.34000 33,795.34 10,000.00000 10,000.00 25,000.00000 25,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

30.000

MO

3,465.25000 103,957.50 1,000.00000 30,000.00 2,000.00000 60,000.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

19,867.41000 19,867.41 10,000.00000 10,000.00 10,000.00000 10,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

12,526.28000 12,526.28 7,500.00000 7,500.00 10,000.00000 10,000.00

Section Totals: $339,921.63 $259,800.00 $196,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

24,718.76000 24,718.76 25,000.00000 25,000.00 17,000.00000 17,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

46,347.67000 46,347.67 15,000.00000 15,000.00 3,000.00000 3,000.00

0066 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

3,614.000

LF

8.66000 31,297.24 15.00000 54,210.00 4.00000 14,456.00

0067 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

608.000

LF

21.37000 12,992.96 35.00000 21,280.00 10.00000 6,080.00

0073 602216M

CLEANING DRAINAGE
STRUCTURE

25.000

U

329.20000 8,230.00 1,000.00000 25,000.00 150.00000 3,750.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0110 810003M

MOWING

5.000

ACRE

288.77000 1,443.85 100.00000 500.00 700.00000 3,500.00

Section Totals: $125,030.48 $140,990.00 $47,786.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

6,601.000

LF

9.80000 64,689.80 7.00000 46,207.00 8.00000 52,808.00

0016 158015M

HAYBALE

50.000

U

62.25000 3,112.50 20.00000 1,000.00 20.00000 1,000.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

5.000

U

346.46000 1,732.30 200.00000 1,000.00 200.00000 1,000.00

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

20.000

U

416.70000 8,334.00 300.00000 6,000.00 200.00000 4,000.00

0019 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

260.000

LF

77.17000 20,064.20 20.00000 5,200.00 65.00000 16,900.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0020 158060M

CONSTRUCTION DRIVEWAY

131.000

T

69.67000 9,126.77 40.00000 5,240.00 35.00000 4,585.00

0021 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

12,359.38000 12,359.38 20,000.00000 20,000.00 10,000.00000 10,000.00

0022 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,235.94000 2,471.88 1,000.00000 2,000.00 1,000.00000 2,000.00

0023 158084M

EROSION CONTROL SEDIMENT
REMOVAL

245.000

CY

25.76000 6,311.20 10.00000 2,450.00 7.00000 1,715.00

0108 806018P

FERTILIZING AND SEEDING, TYPE
F

1,155.000

SY

5.78000 6,675.90 1.90000 2,194.50 5.00000 5,775.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

Section Totals: $134,877.93 $91,291.50 $99,783.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0105 804006P

TOPSOILING, 4" THICK

11,550.000

SY

5.95000 68,722.50 4.00000 46,200.00 5.00000 57,750.00

0106 804015P

BORROW TOPSOIL

219.000

CY

70.75000 15,494.25 40.00000 8,760.00 20.00000 4,380.00

0107 806006P

FERTILIZING AND SEEDING, TYPE
A-3

11,550.000

SY

2.95000 34,072.50 0.90000 10,395.00 2.60000 30,030.00

0109 809003M

STRAW MULCHING

12,705.000

SY

1.56000 19,819.80 0.90000 11,434.50 1.40000 17,787.00

0111 811063M

DECIDUOUS SHRUB, 18-24" HIGH,
#3 CONTAINER

550.000

U

57.75000 31,762.50 50.00000 27,500.00 50.00000 27,500.00

Section Totals: $169,871.55 $104,289.50 $137,447.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0113 162005P

VIBRATION MONITORING

(1)

LS

65,839.69000 65,839.69 15,000.00000 15,000.00 100,000.00000 100,000.00

0114 201006P

CLEARING SITE, BRIDGE (___)
Structure No. 1412-175 Route 80 WB
over Rockaway River

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00 400,000.00000 400,000.00

0115 201039P

TEMPORARY SHIELDING

(1)

LS

549,550.25000 549,550.25 660,000.00000 660,000.00 300,000.00000 300,000.00

0116 203090P

LIGHTWEIGHT GEOSYNTHETIC
FILL

1,100.000

CY

151.23000 166,353.00 100.00000 110,000.00 90.00000 99,000.00

0117 501009P

TEMPORARY COFFERDAM

(1)

LS

1.00000 1.00 10,000.00000 10,000.00 300,000.00000 300,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0118 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

131,000.000

LB

1.69000 221,390.00 3.00000 393,000.00 2.00000 262,000.00

0119 504024P

CONCRETE ABUTMENT WALL

225.000

CY

1,276.66000 287,248.50 2,000.00000 450,000.00 2,000.00000 450,000.00

0120 504027P

CONCRETE PIER COLUMN AND
CAP

90.000

CY

1,050.39000 94,535.10 2,000.00000 180,000.00 2,000.00000 180,000.00

0121 504036P

EPOXY WATERPROOFING

100.000

SY

127.06000 12,706.00 200.00000 20,000.00 100.00000 10,000.00

0122 506003P

STRUCTURAL STEEL 232,000 LBS.

(1)

LS

606,000.00000 606,000.00 1,350,000.00000 1,350,000.00 1,000,000.00000 1,000,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0123 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

2,554.46000 61,307.04 5,000.00000 120,000.00 2,000.00000 48,000.00

0124 506012P

SHEAR CONNECTOR

7,950.000

U

5.61000 44,599.50 6.00000 47,700.00 5.00000 39,750.00

0125 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

170.000

LF

491.68000 83,585.60 50.00000 8,500.00 350.00000 59,500.00

0126 507024P

CONCRETE BRIDGE DECK, HPC

375.000

CY

1,040.38000 390,142.50 1,000.00000 375,000.00 1,100.00000 412,500.00

0127 507039P

CONCRETE BRIDGE PARAPET,
HPC

380.000

LF

254.12000 96,565.60 240.00000 91,200.00 300.00000 114,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0128 507051P

CONCRETE BRIDGE APPROACH

440.000

CY

797.01000 350,684.40 1,000.00000 440,000.00 850.00000 374,000.00

0129 555003M

SUBSTRUCTURE CONCRETE
REPAIR

345.000

SF

260.25000 89,786.25 200.00000 69,000.00 500.00000 172,500.00

0130 701021P

3" RIGID METALLIC CONDUIT

920.000

LF

57.75000 53,130.00 50.00000 46,000.00 20.00000 18,400.00

Section Totals: $3,423,424.43 $4,635,400.00 $4,339,650.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0131 162005P

VIBRATION MONITORING

(1)

LS

65,839.69000 65,839.69 15,000.00000 15,000.00 100,000.00000 100,000.00

0132 201006P

CLEARING SITE, BRIDGE (___)
Structure No. 1412-176 Route 80 EB
over Rockaway River

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00 400,000.00000 400,000.00

0133 201039P

TEMPORARY SHIELDING

(1)

LS

549,550.25000 549,550.25 660,000.00000 660,000.00 300,000.00000 300,000.00

0134 203090P

LIGHTWEIGHT GEOSYNTHETIC
FILL

1,100.000

CY

151.23000 166,353.00 100.00000 110,000.00 90.00000 99,000.00

0135 501009P

TEMPORARY COFFERDAM

(1)

LS

1.00000 1.00 10,000.00000 10,000.00 300,000.00000 300,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0136 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

123,600.000

LB

1.69000 208,884.00 3.00000 370,800.00 2.00000 247,200.00

0137 504024P

CONCRETE ABUTMENT WALL

180.000

CY

1,170.99000 210,778.20 2,000.00000 360,000.00 2,000.00000 360,000.00

0138 504027P

CONCRETE PIER COLUMN AND
CAP

90.000

CY

1,050.39000 94,535.10 2,000.00000 180,000.00 2,000.00000 180,000.00

0139 504036P

EPOXY WATERPROOFING

105.000

SY

127.06000 13,341.30 200.00000 21,000.00 100.00000 10,500.00

0140 506003P

STRUCTURAL STEEL 238,000 LBS.

(1)

LS

613,000.00000 613,000.00 1,350,000.00000 1,350,000.00 1,000,000.00000 1,000,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0141 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

2,518.65000 60,447.60 5,000.00000 120,000.00 2,000.00000 48,000.00

0142 506012P

SHEAR CONNECTOR

8,100.000

U

5.42000 43,902.00 6.00000 48,600.00 5.00000 40,500.00

0143 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

170.000

LF

486.93000 82,778.10 50.00000 8,500.00 300.00000 51,000.00

0144 507024P

CONCRETE BRIDGE DECK, HPC

375.000

CY

1,036.76000 388,785.00 1,000.00000 375,000.00 1,100.00000 412,500.00

0145 507039P

CONCRETE BRIDGE PARAPET,
HPC

390.000

LF

254.12000 99,106.80 240.00000 93,600.00 300.00000 117,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0146 507051P

CONCRETE BRIDGE APPROACH

440.000

CY

797.01000 350,684.40 1,000.00000 440,000.00 850.00000 374,000.00

0147 555003M

SUBSTRUCTURE CONCRETE
REPAIR

124.000

SF

260.28000 32,274.72 200.00000 24,800.00 500.00000 62,000.00

0148 701021P

3" RIGID METALLIC CONDUIT

930.000

LF

57.75000 53,707.50 50.00000 46,500.00 20.00000 18,600.00

Section Totals: $3,283,968.66 $4,483,800.00 $4,120,300.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) ANSELMI & DECICCO, INC. (3) KYLE CONTI
CONSTRUCTION, LLC

0008 Temporary Structure, Route 80 over
Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0149 501003P

TEMPORARY SHEETING

2,100.000

SF

112.92000 237,132.00 0.01000 21.00 10.00000 21,000.00

0150 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

3,000,000.00000 3,000,000.00 1,660,000.00000 1,660,000.00 4,786,095.00000 4,786,095.00

Section Totals: $3,237,132.00 $1,660,021.00 $4,807,095.00

( ) indicates item is bid as Lump Sum

$22,544,000.00$20,809,519.28 $22,787,878.80

$20,809,519.28

Contract Totals

$22,544,000.00 22,787,878.80Cost Plus Time Totals
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

70,000.00000 70,000.00 208,135.82000 208,135.82

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 13,464.85000 13,464.85

0005 153005M

PROGRESS SCHEDULE UPDATE

17.000

U

0.01000 0.17 785.45000 13,352.65

0006 153011M

TRAINEES

7,110.000

HOUR

0.01000 71.10 0.01000 71.10

0007 154003P

MOBILIZATION

(1)

LS

2,400,000.00000 2,400,000.00 2,477,000.00000 2,477,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

144,000.00000 144,000.00 394,968.90000 394,968.90
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

45.000

U

110.83000 4,987.35 113.65000 5,114.25

0025 159006M

DRUM

150.000

U

73.89000 11,083.50 64.60000 9,690.00

0026 159009M

TRAFFIC CONE

700.000

U

17.32000 12,124.00 16.15000 11,305.00

0027 159012M

CONSTRUCTION SIGNS

770.000

SF

18.47000 14,221.90 28.52000 21,960.40

0028 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,308.94000 4,617.88 1,627.01000 3,254.02

0029 159021P

CONSTRUCTION BARRIER CURB

11,447.000

LF

105.86000 1,211,779.42 150.00000 1,717,050.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

4,606.34000 9,212.68 5,981.76000 11,963.52

0031 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

2.000

U

19,626.01000 39,252.02 21,534.34000 43,068.68

0032 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

3.000

U

22,628.77000 67,886.31 7,478.17000 22,434.51

0033 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

100.00000 200.00 53,835.83000 107,671.66

0034 159138M

HMA PATCH

100.000

T

479.38000 47,938.00 222.23000 22,223.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0035 159145M

EMERGENCY TOWING SERVICE

30.000

MO

0.01000 0.30 5,610.35000 168,310.50

0036 159301M

TRAFFIC STRIPES, LATEX, 6"

46,050.000

LF

0.40000 18,420.00 0.29000 13,354.50

0037 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

34,400.00000 34,400.00 34,400.00000 34,400.00

0038 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

79,600.00000 79,600.00 79,600.00000 79,600.00

0039 161003P

FINAL CLEANUP

(1)

LS

100.00000 100.00 16,651.44000 16,651.44

0040 201003P

CLEARING SITE

(1)

LS

200,000.00000 200,000.00 220,000.00000 220,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 202003P

STRIPPING

2.100

ACRE

24,000.00000 50,400.00 14,982.46000 31,463.17

0042 202006M

EXCAVATION, TEST PIT

150.000

CY

0.01000 1.50 188.19000 28,228.50

0043 202009P

EXCAVATION, UNCLASSIFIED

12,235.000

CY

47.45000 580,550.75 44.18000 540,542.30

0044 202021P

REMOVAL OF PAVEMENT

13,271.000

SY

17.40000 230,915.40 23.20000 307,887.20

0045 203009P

I-9 SOIL AGGREGATE

1,281.000

CY

75.64000 96,894.84 85.75000 109,845.75

0046 203043P

GEOGRID REINFORCEMENT

11,854.000

SY

22.05000 261,380.70 15.94000 188,952.76
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 203054M

FLOWABLE CONCRETE FILL

32.000

CY

444.49000 14,223.68 260.58000 8,338.56

0048 301006P

SUBBASE

525.000

CY

71.91000 37,752.75 78.50000 41,212.50

0049 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

1,564.000

SY

19.00000 29,716.00 25.54000 39,944.56

0050 302048P

DENSE-GRADED AGGREGATE
BASE COURSE, 12" THICK

11,854.000

SY

20.00000 237,080.00 24.81000 294,097.74

0051 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

193.000

CY

77.84000 15,023.12 80.55000 15,546.15
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401009P

HMA MILLING, 3" OR LESS

56,220.000

SY

10.14000 570,070.80 9.86000 554,329.20

0053 401012P

HMA MILLING, MORE THAN 3" TO
6"

2,906.000

SY

17.19000 49,954.14 16.71000 48,559.26

0054 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

100.000

SY

1.00000 100.00 180.17000 18,017.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

14,890.000

LF

1.30000 19,357.00 1.27000 18,910.30

0056 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

708.000

T

147.00000 104,076.00 141.94000 100,493.52
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

3,594.000

T

145.00000 521,130.00 140.43000 504,705.42

0058 401091M

HOT MIX ASPHALT 19 M E
INTERMEDIATE COURSE

856.000

T

134.00000 114,704.00 129.60000 110,937.60

0059 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

7,407.000

T

113.00000 836,991.00 109.83000 813,510.81

0060 401108M

CORE SAMPLES, HOT MIX
ASPHALT

95.000

U

254.00000 24,130.00 246.86000 23,451.70

0061 401030M

TACK COAT

12,030.000

GAL

8.50000 102,255.00 8.25000 99,247.50
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

8,564.000

T

182.00000 1,558,648.00 176.70000 1,513,258.80

0063 601120P

12" REINFORCED CONCRETE
PIPE

6.000

LF

248.23000 1,489.38 1,361.42000 8,168.52

0064 601124P

18" REINFORCED CONCRETE
PIPE

519.000

LF

112.86000 58,574.34 92.52000 48,017.88

0065 601128P

24" REINFORCED CONCRETE
PIPE

6.000

LF

248.23000 1,489.38 1,373.82000 8,242.92

0068 602018M

INLET, TYPE E

6.000

U

3,580.61000 21,483.66 6,137.59000 36,825.54
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 602019M

INLET, TYPE DOUBLE E

3.000

U

7,623.00000 22,869.00 7,813.35000 23,440.05

0070 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

8.000

U

1,758.48000 14,067.84 2,115.83000 16,926.64

0071 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

5.000

U

1,758.49000 8,792.45 2,497.34000 12,486.70

0072 602160M

RECONSTRUCTED INLET, TYPE
ES, USING NEW CASTING

6.000

U

2,682.06000 16,092.36 4,019.20000 24,115.20

0074 607018P

9" X 16" CONCRETE VERTICAL
CURB

569.000

LF

47.53000 27,044.57 40.39000 22,981.91
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138
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Contract Time:

November 27, 2018
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18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,744.000

SY

47.00000 81,968.00 24.69000 43,059.36

0076 609003M

BEAM GUIDE RAIL

1,210.000

LF

37.00000 44,770.00 29.17000 35,295.70

0077 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,095.000

LF

47.00000 51,465.00 29.17000 31,941.15

0078 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

488.000

LF

67.00000 32,696.00 48.25000 23,546.00

0079 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

488.000

LF

104.00000 50,752.00 79.67000 38,878.96
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 609024M

FLARED GUIDE RAIL TERMINAL

2.000

U

3,521.00000 7,042.00 2,692.97000 5,385.94

0081 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

2.000

U

7,561.00000 15,122.00 2,805.18000 5,610.36

0082 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,731.00000 8,655.00 1,009.86000 5,049.30

0083 609042M

BEAM GUIDE RAIL POST

21.000

U

1,731.00000 36,351.00 561.04000 11,781.84

0084 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

5,887.00000 23,548.00 1,683.11000 6,732.44
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12/4/2018
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0085 609066M

RESET BEAM GUIDE RAIL, DUAL-
FACED, WITH EXISTING POSTS

25.000

LF

26.00000 650.00 44.88000 1,122.00

0086 609072M

RESET MODIFIED THRIE BEAM
GUIDE RAIL, DUAL-FACED, WITH
EXISTING POSTS

25.000

LF

36.00000 900.00 100.99000 2,524.75

0087 609075M

REMOVAL OF BEAM GUIDE RAIL

3,951.000

LF

5.53000 21,849.03 5.61000 22,165.11

0088 610006M

TRAFFIC STRIPES, 6"

179,000.000

LF

0.58000 103,820.00 0.48000 85,920.00

0089 610007M

TRAFFIC STRIPES, 8"

582.000

LF

0.76000 442.32 0.80000 465.60
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0090 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

231.000

U

40.12000 9,267.72 40.16000 9,276.96

0091 610017M

TRAFFIC MARKING LINES, 24"

196.000

LF

10.39000 2,036.44 17.21000 3,373.16

0092 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

105.000

U

40.12000 4,212.60 40.16000 4,216.80

0093 610024M

REMOVAL OF RPM

336.000

U

20.93000 7,032.48 11.22000 3,769.92

0094 610033M

RUMBLE STRIP

12,344.000

LF

1.27000 15,676.88 9.53000 117,638.32
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 610036M

REMOVAL OF TRAFFIC STRIPES

178,522.000

LF

0.69000 123,180.18 0.63000 112,468.86

0096 612003P

REGULATORY AND WARNING
SIGN

425.000

SF

51.95000 22,078.75 47.13000 20,030.25

0097 701102M

18" X 36" JUNCTION BOX

8.000

U

3,347.97000 26,783.76 3,568.51000 28,548.08

0098 704002M

ITS CONDUIT, TYPE A

3,371.000

LF

39.25000 132,311.75 41.84000 141,042.64

0099 704004M

JUNCTION BOX ITS REMOVAL

5.000

U

1,962.60000 9,813.00 2,091.88000 10,459.40

0100 704006M

JUNCTION BOX ITS TYPE B

6.000

U

10,967.48000 65,804.88 11,689.93000 70,139.58

Page 48 of 66

Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 704076P

FIBER OPTIC CABLE TYPE G

7,309.000

LF

9.35000 68,339.15 9.97000 72,870.73

0102 704081P

FIBER OPTIC CABLE TYPE F

1,252.000

LF

11.43000 14,310.36 12.18000 15,249.36

0103 704189M

WIM ROADWAY DEVICES 1 LANES

2.000

U

28,515.44000 57,030.88 30,393.82000 60,787.64

0104 704191M

VWS ROADWAY DEVICES 1 LANE

4.000

U

63,034.12000 252,136.48 67,186.33000 268,745.32

0112 903006M

MISCELLANEOUS CONCRETE

0.200

CY

2,351.00000 470.20 4,737.95000 947.59

Section Totals: $11,297,668.15 $12,486,773.58
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155018M

FIELD OFFICE TYPE F SET UP

1.000

U

46,000.00000 46,000.00 106,259.62000 106,259.62

0009 155036M

FIELD OFFICE TYPE F
MAINTENANCE

33.000

MO

5,690.00000 187,770.00 4,653.81000 153,575.73

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

33,000.00000 33,000.00 28,484.38000 28,484.38

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

30.000

MO

3,682.00000 110,460.00 3,574.36000 107,230.80

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

14,000.00000 14,000.00 2,805.18000 2,805.18
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

12,000.00000 12,000.00 2,805.18000 2,805.18

Section Totals: $403,230.00 $401,160.89
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

20,000.00000 20,000.00 28,500.00000 28,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

20,000.00000 20,000.00 23,500.00000 23,500.00

0066 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

3,614.000

LF

10.39000 37,549.46 8.95000 32,345.30

0067 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

608.000

LF

21.93000 13,333.44 22.08000 13,424.64

0073 602216M

CLEANING DRAINAGE
STRUCTURE

25.000

U

923.58000 23,089.50 340.18000 8,504.50
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0110 810003M

MOWING

5.000

ACRE

1,443.09000 7,215.45 673.24000 3,366.20

Section Totals: $121,187.85 $109,640.64
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

6,601.000

LF

13.96000 92,149.96 12.95000 85,482.95

0016 158015M

HAYBALE

50.000

U

17.32000 866.00 22.91000 1,145.50

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

5.000

U

237.17000 1,185.85 189.88000 949.40

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

20.000

U

248.72000 4,974.40 252.47000 5,049.40

0019 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

260.000

LF

26.82000 6,973.20 70.40000 18,304.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0020 158060M

CONSTRUCTION DRIVEWAY

131.000

T

30.82000 4,037.42 69.51000 9,105.81

0021 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1.15000 1.15 20,197.27000 20,197.27

0022 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,385.37000 2,770.74 837.45000 1,674.90

0023 158084M

EROSION CONTROL SEDIMENT
REMOVAL

245.000

CY

8.26000 2,023.70 66.49000 16,290.05

0108 806018P

FERTILIZING AND SEEDING, TYPE
F

1,155.000

SY

2.31000 2,668.05 1.18000 1,362.90
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

Section Totals: $117,650.47 $159,562.18
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0105 804006P

TOPSOILING, 4" THICK

11,550.000

SY

3.81000 44,005.50 4.35000 50,242.50

0106 804015P

BORROW TOPSOIL

219.000

CY

43.87000 9,607.53 47.44000 10,389.36

0107 806006P

FERTILIZING AND SEEDING, TYPE
A-3

11,550.000

SY

1.15000 13,282.50 1.18000 13,629.00

0109 809003M

STRAW MULCHING

12,705.000

SY

1.15000 14,610.75 1.57000 19,946.85

0111 811063M

DECIDUOUS SHRUB, 18-24" HIGH,
#3 CONTAINER

550.000

U

78.50000 43,175.00 28.05000 15,427.50

Section Totals: $124,681.28 $109,635.21
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0113 162005P

VIBRATION MONITORING

(1)

LS

385,593.31000 385,593.31 14,080.36000 14,080.36

0114 201006P

CLEARING SITE, BRIDGE (___)
Structure No. 1412-175 Route 80 WB
over Rockaway River

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00

0115 201039P

TEMPORARY SHIELDING

(1)

LS

496,000.00000 496,000.00 200,000.00000 200,000.00

0116 203090P

LIGHTWEIGHT GEOSYNTHETIC
FILL

1,100.000

CY

109.59000 120,549.00 140.44000 154,484.00

0117 501009P

TEMPORARY COFFERDAM

(1)

LS

208,000.00000 208,000.00 225,000.00000 225,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0118 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

131,000.000

LB

1.85000 242,350.00 2.06000 269,860.00

0119 504024P

CONCRETE ABUTMENT WALL

225.000

CY

1,075.69000 242,030.25 1,477.99000 332,547.75

0120 504027P

CONCRETE PIER COLUMN AND
CAP

90.000

CY

1,162.07000 104,586.30 2,324.00000 209,160.00

0121 504036P

EPOXY WATERPROOFING

100.000

SY

158.00000 15,800.00 105.08000 10,508.00

0122 506003P

STRUCTURAL STEEL 232,000 LBS.

(1)

LS

580,165.29000 580,165.29 644,286.26000 644,286.26
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0123 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

1,944.23000 46,661.52 3,069.78000 73,674.72

0124 506012P

SHEAR CONNECTOR

7,950.000

U

6.14000 48,813.00 4.66000 37,047.00

0125 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

170.000

LF

375.67000 63,863.90 438.24000 74,500.80

0126 507024P

CONCRETE BRIDGE DECK, HPC

375.000

CY

979.02000 367,132.50 1,475.35000 553,256.25

0127 507039P

CONCRETE BRIDGE PARAPET,
HPC

380.000

LF

253.34000 96,269.20 246.86000 93,806.80
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0006 Structure No. 1412-175, Route 80 WB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0128 507051P

CONCRETE BRIDGE APPROACH

440.000

CY

532.89000 234,471.60 774.23000 340,661.20

0129 555003M

SUBSTRUCTURE CONCRETE
REPAIR

345.000

SF

416.66000 143,747.70 346.60000 119,577.00

0130 701021P

3" RIGID METALLIC CONDUIT

920.000

LF

33.48000 30,801.60 35.69000 32,834.80

Section Totals: $3,676,835.17 $3,635,284.94
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0131 162005P

VIBRATION MONITORING

(1)

LS

385,593.31000 385,593.31 14,184.10000 14,184.10

0132 201006P

CLEARING SITE, BRIDGE (___)
Structure No. 1412-176 Route 80 EB
over Rockaway River

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00

0133 201039P

TEMPORARY SHIELDING

(1)

LS

500,000.00000 500,000.00 200,000.00000 200,000.00

0134 203090P

LIGHTWEIGHT GEOSYNTHETIC
FILL

1,100.000

CY

109.59000 120,549.00 140.44000 154,484.00

0135 501009P

TEMPORARY COFFERDAM

(1)

LS

513,000.00000 513,000.00 225,000.00000 225,000.00
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0136 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

123,600.000

LB

1.85000 228,660.00 2.02000 249,672.00

0137 504024P

CONCRETE ABUTMENT WALL

180.000

CY

1,293.30000 232,794.00 1,289.90000 232,182.00

0138 504027P

CONCRETE PIER COLUMN AND
CAP

90.000

CY

1,162.07000 104,586.30 2,324.00000 209,160.00

0139 504036P

EPOXY WATERPROOFING

105.000

SY

158.00000 16,590.00 105.08000 11,033.40

0140 506003P

STRUCTURAL STEEL 238,000 LBS.

(1)

LS

580,165.29000 580,165.29 687,264.15000 687,264.15
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0141 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

1,944.23000 46,661.52 3,069.78000 73,674.72

0142 506012P

SHEAR CONNECTOR

8,100.000

U

6.46000 52,326.00 4.66000 37,746.00

0143 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

170.000

LF

375.67000 63,863.90 438.24000 74,500.80

0144 507024P

CONCRETE BRIDGE DECK, HPC

375.000

CY

979.02000 367,132.50 1,461.09000 547,908.75

0145 507039P

CONCRETE BRIDGE PARAPET,
HPC

390.000

LF

253.40000 98,826.00 246.86000 96,275.40
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0007 Structure No. 1412-174, Route 80 EB
over Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0146 507051P

CONCRETE BRIDGE APPROACH

440.000

CY

532.89000 234,471.60 774.23000 340,661.20

0147 555003M

SUBSTRUCTURE CONCRETE
REPAIR

124.000

SF

416.67000 51,667.08 346.61000 42,979.64

0148 701021P

3" RIGID METALLIC CONDUIT

930.000

LF

33.48000 31,136.40 35.68000 33,182.40

Section Totals: $3,878,022.90 $3,479,908.56
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION, LLC

(5) FERREIRA
CONSTRUCTION CO., INC.

0008 Temporary Structure, Route 80 over
Rockaway River

SECTION: Cat Alt Set: Cat Alt Member:

0149 501003P

TEMPORARY SHEETING

2,100.000

SF

120.22000 252,462.00 89.54000 188,034.00

0150 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

3,800,000.00000 3,800,000.00 4,155,000.00000 4,155,000.00

Section Totals: $4,052,462.00 $4,343,034.00

( ) indicates item is bid as Lump Sum

$24,725,000.00$23,671,737.82

$23,671,737.82

Contract Totals

$24,725,000.00Cost Plus Time Totals
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Route 80, Bridges over Rockaway River

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):138

Tabulation of Bids

Contract Time:

November 27, 2018

Contract Description:

18138

NHP-0080(323)

08/06/21 COMPLETION DATE

MORRIS

Min: Max:

12/4/2018



Vendor Ranking Page: 1

Contract ID:

Route 80, Bridges over Rockaway River

N1Letting Date:

Contract Description:

District(s):

08/06/21 COMPLETION DATE

18138

November 27, 2018 10:00 AM

NHP-0080(323)

MORRIS138 Counties:

Contract Time:

Call Order:

Project(s):

12/4/2018

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 I2943 IEW CONSTRUCTION GROUP, INC. $20,809,519.28 100.00%

2 A5969 ANSELMI & DECICCO, INC. $22,544,000.00 108.34%

3 K8713 KYLE CONTI CONSTRUCTION, LLC $22,787,878.80 109.51%

4 M4139 MIDLANTIC CONSTRUCTION, LLC $23,671,737.82 113.75%

5 F2743 FERREIRA CONSTRUCTION CO., INC. $24,725,000.00 118.82%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


