
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

45,000.00000 45,000.00 45,000.00000 45,000.00 42,337.79000 42,337.79

0004 153003P

PROGRESS SCHEDULE

(1)

LS

8,000.00000 8,000.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

500.00000 4,500.00 1,000.00000 9,000.00 500.00000 4,500.00

0006 154003P

MOBILIZATION

(1)

LS

780,000.00000 780,000.00 830,000.00000 830,000.00 860,000.00000 860,000.00

0015 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

100,000.00000 100,000.00 862,602.75000 862,602.75 80,500.00000 80,500.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0023 159003M

BREAKAWAY BARRICADE

25.000

U

100.00000 2,500.00 110.00000 2,750.00 114.70000 2,867.50

0024 159006M

DRUM

75.000

U

70.00000 5,250.00 60.00000 4,500.00 67.95000 5,096.25

0025 159009M

TRAFFIC CONE

75.000

U

15.00000 1,125.00 30.00000 2,250.00 16.02000 1,201.50

0026 159012M

CONSTRUCTION SIGNS

1,905.000

SF

20.00000 38,100.00 25.00000 47,625.00 12.82000 24,422.10

0027 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,250.00000 4,500.00 2,000.00000 4,000.00 1,747.84000 3,495.68
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0028 159021P

CONSTRUCTION BARRIER CURB

1,800.000

LF

115.00000 207,000.00 100.00000 180,000.00 186.42000 335,556.00

0029 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

5,000.00000 15,000.00 4,000.00000 12,000.00 1,870.18000 5,610.54

0030 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

5,500.00000 27,500.00 12,500.00000 62,500.00 6,657.28000 33,286.40

0031 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

3.000

U

8,000.00000 24,000.00 4,000.00000 12,000.00 10,134.10000 30,402.30
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0032 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

1.000

U

10,000.00000 10,000.00 5,000.00000 5,000.00 10,745.12000 10,745.12

0033 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

5.000

U

10,000.00000 50,000.00 12,500.00000 62,500.00 1,000.00000 5,000.00

0034 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

1,200.000

LF

3.00000 3,600.00 3.00000 3,600.00 2.91000 3,492.00

0035 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

19,100.000

LF

2.00000 38,200.00 2.00000 38,200.00 1.81000 34,571.00

Page 4 of 59

Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 159135M

TEMPORARY PAVEMENT
MARKERS

1,100.000

U

25.00000 27,500.00 5.00000 5,500.00 6.23000 6,853.00

0037 159138M

HMA PATCH

2.000

T

700.00000 1,400.00 1,000.00000 2,000.00 558.85000 1,117.70

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

4,100.00000 4,100.00 4,100.00000 4,100.00 4,100.00000 4,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

8,000.00000 8,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0040 161003P

FINAL CLEANUP

(1)

LS

15,000.00000 15,000.00 5,000.00000 5,000.00 18,000.00000 18,000.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 201003P

CLEARING SITE

(1)

LS

115,000.00000 115,000.00 115,000.00000 115,000.00 115,000.00000 115,000.00

0042 202003P

STRIPPING

1.000

ACRE

10,000.00000 10,000.00 1.00000 1.00 17,715.71000 17,715.71

0043 202006M

EXCAVATION, TEST PIT

10.000

CY

1.00000 10.00 500.00000 5,000.00 467.98000 4,679.80

0044 202009P

EXCAVATION, UNCLASSIFIED

1,132.000

CY

125.00000 141,500.00 110.00000 124,520.00 87.31000 98,834.92

0045 202021P

REMOVAL OF PAVEMENT

998.000

SY

125.00000 124,750.00 100.00000 99,800.00 100.90000 100,698.20

0046 301006P

SUBBASE

182.000

CY

80.00000 14,560.00 100.00000 18,200.00 101.01000 18,383.82
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

35.000

SY

15.00000 525.00 20.00000 700.00 32.35000 1,132.25

0048 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

263.000

SY

25.00000 6,575.00 25.00000 6,575.00 42.33000 11,132.79

0049 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

83.000

CY

90.00000 7,470.00 100.00000 8,300.00 188.71000 15,662.93

0050 401009P

HMA MILLING, 3" OR LESS

10,089.000

SY

15.00000 151,335.00 12.00000 121,068.00 23.30000 235,073.70

0051 401027M

POLYMERIZED JOINT ADHESIVE

8,000.000

LF

1.00000 8,000.00 1.10000 8,800.00 0.12000 960.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401030M

TACK COAT

1,800.000

GAL

1.00000 1,800.00 0.10000 180.00 0.12000 216.00

0053 401036M

PRIME COAT

300.000

GAL

1.00000 300.00 0.10000 30.00 0.12000 36.00

0054 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

1,462.000

T

245.00000 358,190.00 220.00000 321,640.00 192.26000 281,084.12

0055 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

369.000

T

245.00000 90,405.00 155.00000 57,195.00 192.26000 70,943.94

0056 401108M

CORE SAMPLES, HOT MIX
ASPHALT

30.000

U

100.00000 3,000.00 75.00000 2,250.00 58.26000 1,747.80
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 601404P

SUBBASE OUTLET DRAIN

219.000

LF

45.00000 9,855.00 50.00000 10,950.00 67.00000 14,673.00

0058 602111M

SET INLET TYPE ES, CASTING

1.000

U

7,000.00000 7,000.00 2,000.00000 2,000.00 1,892.56000 1,892.56

0059 602213M

CURB PIECE

5.000

U

500.00000 2,500.00 1,500.00000 7,500.00 1,193.42000 5,967.10

0060 606075P

CONCRETE ISLAND, 4" THICK

136.000

SY

150.00000 20,400.00 125.00000 17,000.00 149.73000 20,363.28

0061 607003P

15" X 41" CONCRETE BARRIER
CURB

468.000

LF

165.00000 77,220.00 160.00000 74,880.00 167.21000 78,254.28
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151
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Contract Time:

January 17, 2019
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18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 607012P

24" X 41" CONCRETE BARRIER
CURB

80.000

LF

170.00000 13,600.00 165.00000 13,200.00 176.24000 14,099.20

0063 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,852.000

LF

44.00000 81,488.00 45.00000 83,340.00 45.44000 84,154.88

0064 607034P

9" X 14" CONCRETE VERTICAL
CURB

579.000

LF

42.00000 24,318.00 45.00000 26,055.00 44.86000 25,973.94

0065 607073P

VARIABLE WIDTH X 41"
CONCRETE BARRIER CURB

62.000

LF

275.00000 17,050.00 300.00000 18,600.00 287.81000 17,844.22
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0066 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

1,235.000

SY

60.00000 74,100.00 35.00000 43,225.00 67.58000 83,461.30

0067 609003M

BEAM GUIDE RAIL

1,743.000

LF

40.00000 69,720.00 40.00000 69,720.00 45.44000 79,201.92

0068 609024M

FLARED GUIDE RAIL TERMINAL

3.000

U

3,500.00000 10,500.00 2,200.00000 6,600.00 3,961.75000 11,885.25

0069 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

4,000.00000 8,000.00 3,000.00000 6,000.00 4,544.37000 9,088.74

0070 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

1,500.00000 6,000.00 900.00000 3,600.00 1,747.83000 6,991.32
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0071 609042M

BEAM GUIDE RAIL POST

4.000

U

100.00000 400.00 65.00000 260.00 87.39000 349.56

0072 609045M

BEAM GUIDE RAIL POST, 7' LONG

21.000

U

15.00000 315.00 75.00000 1,575.00 11.65000 244.65

0073 609048M

BEAM GUIDE RAIL POST, 8' LONG

4.000

U

25.00000 100.00 85.00000 340.00 23.31000 93.24

0074 609050M

BEAM GUIDE RAIL POST, 9' LONG

7.000

U

35.00000 245.00 100.00000 700.00 34.96000 244.72

0075 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

5.000

U

3,500.00000 17,500.00 1,500.00000 7,500.00 3,728.71000 18,643.55
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0076 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

1.000

U

4,000.00000 4,000.00 3,000.00000 3,000.00 4,311.32000 4,311.32

0077 609075M

REMOVAL OF BEAM GUIDE RAIL

2,028.000

LF

15.00000 30,420.00 10.00000 20,280.00 17.48000 35,449.44

0078 610003M

TRAFFIC STRIPES, 4"

20,100.000

LF

0.50000 10,050.00 0.50000 10,050.00 0.51000 10,251.00

0079 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

106.000

U

50.00000 5,300.00 44.00000 4,664.00 40.90000 4,335.40

0080 610014M

TRAFFIC MARKING LINES, 8"

1,300.000

LF

2.00000 2,600.00 1.60000 2,080.00 2.33000 3,029.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151
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Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0081 610017M

TRAFFIC MARKING LINES, 24"

366.000

LF

6.00000 2,196.00 5.00000 1,830.00 8.16000 2,986.56

0082 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

63.000

U

50.00000 3,150.00 44.00000 2,772.00 40.90000 2,576.70

0083 610024M

REMOVAL OF RPM

169.000

U

10.00000 1,690.00 30.00000 5,070.00 36.71000 6,203.99

0084 610036M

REMOVAL OF TRAFFIC STRIPES

11,950.000

LF

1.00000 11,950.00 1.00000 11,950.00 0.91000 10,874.50

0085 610039M

REMOVAL OF TRAFFIC MARKINGS

3,567.000

SF

3.00000 10,701.00 3.00000 10,701.00 4.89000 17,442.63
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 612003P

REGULATORY AND WARNING
SIGN

19.000

SF

50.00000 950.00 44.00000 836.00 46.61000 885.59

0087 612021M

RELOCATE SIGN

16.000

U

200.00000 3,200.00 140.00000 2,240.00 582.61000 9,321.76

0088 701012P

1 1/2" RIGID METALLIC CONDUIT

25.000

LF

55.00000 1,375.00 45.00000 1,125.00 87.39000 2,184.75

0089 701021P

3" RIGID METALLIC CONDUIT

1,303.000

LF

42.00000 54,726.00 35.00000 45,605.00 61.17000 79,704.51

0090 701030P

3" RIGID NONMETALLIC CONDUIT

120.000

LF

41.00000 4,920.00 40.00000 4,800.00 64.09000 7,690.80

Page 15 of 59

Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 701102M

18" X 36" JUNCTION BOX

5.000

U

2,500.00000 12,500.00 2,300.00000 11,500.00 2,738.27000 13,691.35

0092 701117M

JUNCTION BOX FOUNDATION

1.000

U

2,600.00000 2,600.00 2,400.00000 2,400.00 3,204.36000 3,204.36

0093 701120M

JUNCTION BOX FRAME AND
COVER

5.000

U

1,000.00000 5,000.00 1,000.00000 5,000.00 1,398.27000 6,991.35

0094 701192P

GROUND WIRE, NO. 8 AWG

733.000

LF

4.00000 2,932.00 2.75000 2,015.75 2.33000 1,707.89

0095 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

2,174.000

LF

5.00000 10,870.00 3.75000 8,152.50 4.66000 10,130.84
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 703003M

LIGHTING STANDARD ALUMINUM

6.000

U

3,000.00000 18,000.00 2,600.00000 15,600.00 3,728.71000 22,372.26

0097 703012M

LIGHTING MAST ARM ALUMINUM

6.000

U

1,500.00000 9,000.00 1,100.00000 6,600.00 873.92000 5,243.52

0098 703018M

LUMINAIRE

6.000

U

750.00000 4,500.00 750.00000 4,500.00 1,456.53000 8,739.18

0099 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

35,000.00000 35,000.00 5,000.00000 5,000.00 20,391.38000 20,391.38

Section Totals: $3,141,636.00 $3,693,203.00 $3,292,603.65
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

25,000.00000 25,000.00 75,000.00000 75,000.00 49,005.80000 49,005.80

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

21.000

MO

2,500.00000 52,500.00 10,000.00000 210,000.00 3,559.46000 74,748.66

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

1,000.00000 1,000.00 10,000.00000 10,000.00 64,098.94000 64,098.94

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

19.000

MO

2,500.00000 47,500.00 500.00000 9,500.00 3,553.93000 67,524.67

0011 156009M

CURING FACILITY SET-UP

1.000

U

2,000.00000 2,000.00 1.00000 1.00 13,509.67000 13,509.67
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0012 156012M

CURING FACILITY MAINTENANCE

19.000

MO

500.00000 9,500.00 1.00000 19.00 1,631.31000 30,994.89

0013 156015M

NUCLEAR DENSITY GAUGE

1.000

U

6,000.00000 6,000.00 1.00000 1.00 13,714.66000 13,714.66

0014 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 1.00000 1.00 14,797.76000 14,797.76

Section Totals: $148,500.00 $304,522.00 $328,395.05
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,000.00000 10,000.00 17,000.00000 17,000.00 12,467.87000 12,467.87

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 10,000.00000 10,000.00 15,584.84000 15,584.84

Section Totals: $10,001.00 $27,000.00 $28,052.71
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

913.000

LF

7.00000 6,391.00 8.00000 7,304.00 10.86000 9,915.18

0017 158012M

HEAVY DUTY SILT FENCE, BLACK

1,753.000

LF

7.00000 12,271.00 8.00000 14,024.00 11.20000 19,633.60

0018 158030M

INLET FILTER TYPE 2, 2' X 4'

21.000

U

175.00000 3,675.00 200.00000 4,200.00 370.04000 7,770.84

0019 158060M

CONSTRUCTION DRIVEWAY

280.000

T

35.00000 9,800.00 20.00000 5,600.00 70.01000 19,602.80

0020 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00 15,000.00000 15,000.00 12,467.87000 12,467.87
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0021 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1.00000 2.00 500.00000 1,000.00 1,246.79000 2,493.58

0022 158084M

EROSION CONTROL SEDIMENT
REMOVAL

120.000

CY

1.00000 120.00 1.00000 120.00 25.75000 3,090.00

0102 806018P

FERTILIZING AND SEEDING, TYPE
F

200.000

SY

3.00000 600.00 0.90000 180.00 5.83000 1,166.00

Section Totals: $37,859.00 $47,428.00 $76,139.87
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0100 804006P

TOPSOILING, 4" THICK

2,000.000

SY

5.00000 10,000.00 4.00000 8,000.00 4.37000 8,740.00

0101 806009P

FERTILIZING AND SEEDING, TYPE
A-4

2,000.000

SY

3.00000 6,000.00 0.90000 1,800.00 2.33000 4,660.00

0103 809003M

STRAW MULCHING

2,200.000

SY

3.00000 6,600.00 0.90000 1,980.00 2.33000 5,126.00

Section Totals: $22,600.00 $11,780.00 $18,526.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 Structure No. 0219-150 (Precast)SECTION: Cat Alt Set: Cat Alt Member:

0104 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0219-150

(1)

LS

140,000.00000 140,000.00 140,000.00000 140,000.00 140,000.00000 140,000.00

0105 201039P

TEMPORARY SHIELDING

(1)

LS

280,000.00000 280,000.00 385,000.00000 385,000.00 500,000.00000 500,000.00

0106 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

16,080.000

LB

4.00000 64,320.00 3.00000 48,240.00 2.19000 35,215.20

0107 504018P

CONCRETE WING WALL

9.000

CY

4,000.00000 36,000.00 5,000.00000 45,000.00 4,415.94000 39,743.46

0108 504040P

CONCRETE SURFACE
TREATMENT

64.000

SY

75.00000 4,800.00 110.00000 7,040.00 95.58000 6,117.12
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 Structure No. 0219-150 (Precast)SECTION: Cat Alt Set: Cat Alt Member:

0109 505095P

PRECAST CONCRETE DECK
PANELS, HPC

4,287.000

SF

170.00000 728,790.00 100.00000 428,700.00 135.15000 579,388.05

0110 506012P

SHEAR CONNECTOR

2,142.000

U

6.00000 12,852.00 8.00000 17,136.00 5.24000 11,224.08

0111 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

64.000

LF

800.00000 51,200.00 500.00000 32,000.00 588.28000 37,649.92

0112 507027M

DATE PANEL

1.000

U

2,000.00000 2,000.00 2,500.00000 2,500.00 2,932.52000 2,932.52

0113 507039P

CONCRETE BRIDGE PARAPET,
HPC

372.000

LF

250.00000 93,000.00 225.00000 83,700.00 246.44000 91,675.68
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 Structure No. 0219-150 (Precast)SECTION: Cat Alt Set: Cat Alt Member:

0114 507066P

PRECAST CONCRETE BRIDGE
APPROACH

57.000

SY

3,000.00000 171,000.00 2,500.00000 142,500.00 3,023.65000 172,348.05

0115 507123P

CONCRETE BRIDGE DECK, UHPC

50.000

CY

9,000.00000 450,000.00 8,000.00000 400,000.00 13,969.23000 698,461.50

0116 555003M

SUBSTRUCTURE CONCRETE
REPAIR

265.000

SF

450.00000 119,250.00 300.00000 79,500.00 378.15000 100,209.75

Section Totals: $2,153,212.00 $1,811,316.00 $2,414,965.33
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0007 Structure No. 0219-151 (Cast-in-Place)SECTION: Cat Alt Set: Cat Alt Member:

0117 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0219-151

(1)

LS

274,000.00000 274,000.00 274,000.00000 274,000.00 274,000.00000 274,000.00

0118 201039P

TEMPORARY SHIELDING

(1)

LS

431,000.00000 431,000.00 378,000.00000 378,000.00 690,000.00000 690,000.00

0119 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

84,520.000

LB

3.00000 253,560.00 3.00000 253,560.00 2.19000 185,098.80

0120 504018P

CONCRETE WING WALL

6.000

CY

4,500.00000 27,000.00 5,000.00000 30,000.00 5,614.07000 33,684.42

0121 504027P

CONCRETE PIER COLUMN AND
CAP

12.000

CY

17,500.00000 210,000.00 15,000.00000 180,000.00 14,810.87000 177,730.44
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0007 Structure No. 0219-151 (Cast-in-Place)SECTION: Cat Alt Set: Cat Alt Member:

0122 504040P

CONCRETE SURFACE
TREATMENT

166.000

SY

75.00000 12,450.00 110.00000 18,260.00 144.24000 23,943.84

0123 506012P

SHEAR CONNECTOR

5,807.000

U

6.00000 34,842.00 8.00000 46,456.00 5.24000 30,428.68

0124 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

166.000

LF

800.00000 132,800.00 500.00000 83,000.00 592.48000 98,351.68

0125 507024P

CONCRETE BRIDGE DECK, HPC

323.000

CY

2,500.00000 807,500.00 2,000.00000 646,000.00 1,620.46000 523,408.58

0126 507027M

DATE PANEL

2.000

U

2,000.00000 4,000.00 2,500.00000 5,000.00 2,932.51000 5,865.02
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON A
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0007 Structure No. 0219-151 (Cast-in-Place)SECTION: Cat Alt Set: Cat Alt Member:

0127 507039P

CONCRETE BRIDGE PARAPET,
HPC

360.000

LF

250.00000 90,000.00 225.00000 81,000.00 253.44000 91,238.40

0128 507048M

24" BY 32" CONCRETE BARRIER
CURB, BRIDGE

151.000

LF

250.00000 37,750.00 350.00000 52,850.00 249.07000 37,609.57

0129 507051P

CONCRETE BRIDGE APPROACH

267.000

CY

1,000.00000 267,000.00 1,000.00000 267,000.00 728.26000 194,445.42

0130 555003M

SUBSTRUCTURE CONCRETE
REPAIR

550.000

SF

450.00000 247,500.00 300.00000 165,000.00 378.15000 207,982.50

Section Totals: $2,829,402.00 $2,480,126.00 $2,573,787.35

$8,375,375.00$8,343,210.00 $8,732,469.96Contract Totals

$8,375,375.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



( ) indicates item is bid as Lump Sum

$8,343,210.00 $8,375,375.00 8,732,469.96Cost Plus Time Totals
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

45,000.00000 45,000.00 58,000.00000 58,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 45,000.00000 45,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

500.00000 4,500.00 500.00000 4,500.00

0006 154003P

MOBILIZATION

(1)

LS

950,000.00000 950,000.00 982,200.00000 982,200.00

0015 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

203,000.00000 203,000.00 271,000.00000 271,000.00

0023 159003M

BREAKAWAY BARRICADE

25.000

U

200.00000 5,000.00 155.00000 3,875.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159006M

DRUM

75.000

U

150.00000 11,250.00 77.00000 5,775.00

0025 159009M

TRAFFIC CONE

75.000

U

50.00000 3,750.00 20.00000 1,500.00

0026 159012M

CONSTRUCTION SIGNS

1,905.000

SF

35.00000 66,675.00 19.00000 36,195.00

0027 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,000.00000 4,000.00 900.00000 1,800.00

0028 159021P

CONSTRUCTION BARRIER CURB

1,800.000

LF

200.00000 360,000.00 210.00000 378,000.00

0029 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

3,000.00000 9,000.00 4,500.00000 13,500.00
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Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

10,000.00000 50,000.00 14,000.00000 70,000.00

0031 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

3.000

U

7,000.00000 21,000.00 9,500.00000 28,500.00

0032 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

1.000

U

8,000.00000 8,000.00 18,500.00000 18,500.00

0033 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

5.000

U

27,000.00000 135,000.00 41,000.00000 205,000.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151
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Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

1,200.000

LF

2.50000 3,000.00 2.55000 3,060.00

0035 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

19,100.000

LF

2.00000 38,200.00 1.75000 33,425.00

0036 159135M

TEMPORARY PAVEMENT
MARKERS

1,100.000

U

3.00000 3,300.00 5.25000 5,775.00

0037 159138M

HMA PATCH

2.000

T

1,000.00000 2,000.00 2,200.00000 4,400.00

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

4,100.00000 4,100.00 4,100.00000 4,100.00
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18151

NHP-0120 (302)
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BERGEN
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2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

8,000.00000 8,000.00 8,000.00000 8,000.00

0040 161003P

FINAL CLEANUP

(1)

LS

500.00000 500.00 82,000.00000 82,000.00

0041 201003P

CLEARING SITE

(1)

LS

115,000.00000 115,000.00 115,000.00000 115,000.00

0042 202003P

STRIPPING

1.000

ACRE

5,000.00000 5,000.00 49,000.00000 49,000.00

0043 202006M

EXCAVATION, TEST PIT

10.000

CY

175.00000 1,750.00 110.00000 1,100.00

0044 202009P

EXCAVATION, UNCLASSIFIED

1,132.000

CY

100.00000 113,200.00 50.00000 56,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0045 202021P

REMOVAL OF PAVEMENT

998.000

SY

80.00000 79,840.00 62.00000 61,876.00

0046 301006P

SUBBASE

182.000

CY

100.00000 18,200.00 67.00000 12,194.00

0047 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

35.000

SY

100.00000 3,500.00 26.00000 910.00

0048 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

263.000

SY

40.00000 10,520.00 29.00000 7,627.00

0049 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

83.000

CY

100.00000 8,300.00 77.00000 6,391.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0050 401009P

HMA MILLING, 3" OR LESS

10,089.000

SY

12.00000 121,068.00 17.00000 171,513.00

0051 401027M

POLYMERIZED JOINT ADHESIVE

8,000.000

LF

1.00000 8,000.00 1.10000 8,800.00

0052 401030M

TACK COAT

1,800.000

GAL

3.00000 5,400.00 1.10000 1,980.00

0053 401036M

PRIME COAT

300.000

GAL

0.01000 3.00 1.10000 330.00

0054 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

1,462.000

T

150.00000 219,300.00 260.00000 380,120.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0055 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

369.000

T

150.00000 55,350.00 193.00000 71,217.00

0056 401108M

CORE SAMPLES, HOT MIX
ASPHALT

30.000

U

300.00000 9,000.00 110.00000 3,300.00

0057 601404P

SUBBASE OUTLET DRAIN

219.000

LF

45.00000 9,855.00 44.00000 9,636.00

0058 602111M

SET INLET TYPE ES, CASTING

1.000

U

7,000.00000 7,000.00 4,900.00000 4,900.00

0059 602213M

CURB PIECE

5.000

U

300.00000 1,500.00 850.00000 4,250.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 606075P

CONCRETE ISLAND, 4" THICK

136.000

SY

135.00000 18,360.00 167.00000 22,712.00

0061 607003P

15" X 41" CONCRETE BARRIER
CURB

468.000

LF

160.00000 74,880.00 186.00000 87,048.00

0062 607012P

24" X 41" CONCRETE BARRIER
CURB

80.000

LF

170.00000 13,600.00 197.00000 15,760.00

0063 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,852.000

LF

40.00000 74,080.00 64.00000 118,528.00

0064 607034P

9" X 14" CONCRETE VERTICAL
CURB

579.000

LF

40.00000 23,160.00 61.00000 35,319.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0065 607073P

VARIABLE WIDTH X 41"
CONCRETE BARRIER CURB

62.000

LF

280.00000 17,360.00 322.00000 19,964.00

0066 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

1,235.000

SY

45.00000 55,575.00 65.00000 80,275.00

0067 609003M

BEAM GUIDE RAIL

1,743.000

LF

42.00000 73,206.00 35.00000 61,005.00

0068 609024M

FLARED GUIDE RAIL TERMINAL

3.000

U

2,500.00000 7,500.00 3,200.00000 9,600.00

0069 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

3,300.00000 6,600.00 3,800.00000 7,600.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

1,150.00000 4,600.00 1,500.00000 6,000.00

0071 609042M

BEAM GUIDE RAIL POST

4.000

U

75.00000 300.00 130.00000 520.00

0072 609045M

BEAM GUIDE RAIL POST, 7' LONG

21.000

U

84.00000 1,764.00 84.00000 1,764.00

0073 609048M

BEAM GUIDE RAIL POST, 8' LONG

4.000

U

100.00000 400.00 110.00000 440.00

0074 609050M

BEAM GUIDE RAIL POST, 9' LONG

7.000

U

105.00000 735.00 135.00000 945.00

0075 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

5.000

U

1,600.00000 8,000.00 2,400.00000 12,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0076 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

1.000

U

3,500.00000 3,500.00 4,700.00000 4,700.00

0077 609075M

REMOVAL OF BEAM GUIDE RAIL

2,028.000

LF

5.00000 10,140.00 1.05000 2,129.40

0078 610003M

TRAFFIC STRIPES, 4"

20,100.000

LF

0.50000 10,050.00 0.52000 10,452.00

0079 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

106.000

U

35.00000 3,710.00 50.00000 5,300.00

0080 610014M

TRAFFIC MARKING LINES, 8"

1,300.000

LF

1.60000 2,080.00 1.85000 2,405.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0081 610017M

TRAFFIC MARKING LINES, 24"

366.000

LF

5.00000 1,830.00 5.60000 2,049.60

0082 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

63.000

U

35.00000 2,205.00 50.00000 3,150.00

0083 610024M

REMOVAL OF RPM

169.000

U

50.00000 8,450.00 16.50000 2,788.50

0084 610036M

REMOVAL OF TRAFFIC STRIPES

11,950.000

LF

0.90000 10,755.00 0.80000 9,560.00

0085 610039M

REMOVAL OF TRAFFIC MARKINGS

3,567.000

SF

3.25000 11,592.75 2.75000 9,809.25
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BERGEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 612003P

REGULATORY AND WARNING
SIGN

19.000

SF

50.00000 950.00 70.00000 1,330.00

0087 612021M

RELOCATE SIGN

16.000

U

175.00000 2,800.00 165.00000 2,640.00

0088 701012P

1 1/2" RIGID METALLIC CONDUIT

25.000

LF

55.00000 1,375.00 55.00000 1,375.00

0089 701021P

3" RIGID METALLIC CONDUIT

1,303.000

LF

36.00000 46,908.00 37.00000 48,211.00

0090 701030P

3" RIGID NONMETALLIC CONDUIT

120.000

LF

28.00000 3,360.00 56.00000 6,720.00

0091 701102M

18" X 36" JUNCTION BOX

5.000

U

2,500.00000 12,500.00 2,440.00000 12,200.00

Page 44 of 59

Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0092 701117M

JUNCTION BOX FOUNDATION

1.000

U

2,600.00000 2,600.00 2,750.00000 2,750.00

0093 701120M

JUNCTION BOX FRAME AND
COVER

5.000

U

1,000.00000 5,000.00 1,040.00000 5,200.00

0094 701192P

GROUND WIRE, NO. 8 AWG

733.000

LF

3.50000 2,565.50 3.15000 2,308.95

0095 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

2,174.000

LF

4.50000 9,783.00 4.20000 9,130.80

0096 703003M

LIGHTING STANDARD ALUMINUM

6.000

U

3,000.00000 18,000.00 2,900.00000 17,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0097 703012M

LIGHTING MAST ARM ALUMINUM

6.000

U

1,400.00000 8,400.00 1,300.00000 7,800.00

0098 703018M

LUMINAIRE

6.000

U

800.00000 4,800.00 700.00000 4,200.00

0099 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

50,000.00000 50,000.00 85,000.00000 85,000.00

Section Totals: $3,345,535.25 $3,968,938.50
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

65,000.00000 65,000.00 85,000.00000 85,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

21.000

MO

4,500.00000 94,500.00 6,100.00000 128,100.00

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

15,000.00000 15,000.00 41,000.00000 41,000.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

19.000

MO

1,500.00000 28,500.00 4,200.00000 79,800.00

0011 156009M

CURING FACILITY SET-UP

1.000

U

2,500.00000 2,500.00 6,500.00000 6,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0012 156012M

CURING FACILITY MAINTENANCE

19.000

MO

500.00000 9,500.00 1,100.00000 20,900.00

0013 156015M

NUCLEAR DENSITY GAUGE

1.000

U

1.00000 1.00 12,000.00000 12,000.00

0014 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

6,500.00000 6,500.00 8,000.00000 8,000.00

Section Totals: $221,501.00 $381,300.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,000.00000 10,000.00 7,500.00000 7,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

12,000.00000 12,000.00 6,900.00000 6,900.00

Section Totals: $22,000.00 $14,400.00
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(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

913.000

LF

8.00000 7,304.00 8.75000 7,988.75

0017 158012M

HEAVY DUTY SILT FENCE, BLACK

1,753.000

LF

8.00000 14,024.00 7.25000 12,709.25

0018 158030M

INLET FILTER TYPE 2, 2' X 4'

21.000

U

200.00000 4,200.00 375.00000 7,875.00

0019 158060M

CONSTRUCTION DRIVEWAY

280.000

T

40.00000 11,200.00 44.00000 12,320.00

0020 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

7,500.00000 7,500.00 9,900.00000 9,900.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0021 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,200.00000 2,400.00 1,100.00000 2,200.00

0022 158084M

EROSION CONTROL SEDIMENT
REMOVAL

120.000

CY

10.00000 1,200.00 52.00000 6,240.00

0102 806018P

FERTILIZING AND SEEDING, TYPE
F

200.000

SY

4.00000 800.00 2.60000 520.00

Section Totals: $48,628.00 $59,753.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151
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Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0100 804006P

TOPSOILING, 4" THICK

2,000.000

SY

6.00000 12,000.00 8.40000 16,800.00

0101 806009P

FERTILIZING AND SEEDING, TYPE
A-4

2,000.000

SY

2.00000 4,000.00 2.10000 4,200.00

0103 809003M

STRAW MULCHING

2,200.000

SY

2.00000 4,400.00 1.10000 2,420.00

Section Totals: $20,400.00 $23,420.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0006 Structure No. 0219-150 (Precast)SECTION: Cat Alt Set: Cat Alt Member:

0104 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0219-150

(1)

LS

140,000.00000 140,000.00 140,000.00000 140,000.00

0105 201039P

TEMPORARY SHIELDING

(1)

LS

825,000.00000 825,000.00 305,412.00000 305,412.00

0106 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

16,080.000

LB

3.00000 48,240.00 3.00000 48,240.00

0107 504018P

CONCRETE WING WALL

9.000

CY

6,000.00000 54,000.00 4,400.00000 39,600.00

0108 504040P

CONCRETE SURFACE
TREATMENT

64.000

SY

35.00000 2,240.00 30.00000 1,920.00
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2/7/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0006 Structure No. 0219-150 (Precast)SECTION: Cat Alt Set: Cat Alt Member:

0109 505095P

PRECAST CONCRETE DECK
PANELS, HPC

4,287.000

SF

200.00000 857,400.00 165.00000 707,355.00

0110 506012P

SHEAR CONNECTOR

2,142.000

U

15.00000 32,130.00 7.90000 16,921.80

0111 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

64.000

LF

600.00000 38,400.00 625.00000 40,000.00

0112 507027M

DATE PANEL

1.000

U

3,000.00000 3,000.00 3,500.00000 3,500.00

0113 507039P

CONCRETE BRIDGE PARAPET,
HPC

372.000

LF

225.00000 83,700.00 325.00000 120,900.00
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18151
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0006 Structure No. 0219-150 (Precast)SECTION: Cat Alt Set: Cat Alt Member:

0114 507066P

PRECAST CONCRETE BRIDGE
APPROACH

57.000

SY

3,700.00000 210,900.00 4,100.00000 233,700.00

0115 507123P

CONCRETE BRIDGE DECK, UHPC

50.000

CY

14,000.00000 700,000.00 18,000.00000 900,000.00

0116 555003M

SUBSTRUCTURE CONCRETE
REPAIR

265.000

SF

200.00000 53,000.00 440.00000 116,600.00

Section Totals: $3,048,010.00 $2,674,148.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0007 Structure No. 0219-151 (Cast-in-Place)SECTION: Cat Alt Set: Cat Alt Member:

0117 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0219-151

(1)

LS

274,000.00000 274,000.00 274,000.00000 274,000.00

0118 201039P

TEMPORARY SHIELDING

(1)

LS

1,130,000.00000 1,130,000.00 410,897.40000 410,897.40

0119 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

84,520.000

LB

2.00000 169,040.00 2.20000 185,944.00

0120 504018P

CONCRETE WING WALL

6.000

CY

6,000.00000 36,000.00 5,000.00000 30,000.00

0121 504027P

CONCRETE PIER COLUMN AND
CAP

12.000

CY

15,000.00000 180,000.00 15,500.00000 186,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0007 Structure No. 0219-151 (Cast-in-Place)SECTION: Cat Alt Set: Cat Alt Member:

0122 504040P

CONCRETE SURFACE
TREATMENT

166.000

SY

40.00000 6,640.00 30.00000 4,980.00

0123 506012P

SHEAR CONNECTOR

5,807.000

U

6.00000 34,842.00 7.90000 45,875.30

0124 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

166.000

LF

500.00000 83,000.00 600.00000 99,600.00

0125 507024P

CONCRETE BRIDGE DECK, HPC

323.000

CY

1,600.00000 516,800.00 2,200.00000 710,600.00

0126 507027M

DATE PANEL

2.000

U

3,000.00000 6,000.00 3,500.00000 7,000.00
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Letting Date: N1

Contract ID:

District(s):

Counties:
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18151
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BERGEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) CONTI ENTERPRISES, INC.

0007 Structure No. 0219-151 (Cast-in-Place)SECTION: Cat Alt Set: Cat Alt Member:

0127 507039P

CONCRETE BRIDGE PARAPET,
HPC

360.000

LF

225.00000 81,000.00 325.00000 117,000.00

0128 507048M

24" BY 32" CONCRETE BARRIER
CURB, BRIDGE

151.000

LF

225.00000 33,975.00 300.00000 45,300.00

0129 507051P

CONCRETE BRIDGE APPROACH

267.000

CY

700.00000 186,900.00 1,300.00000 347,100.00

0130 555003M

SUBSTRUCTURE CONCRETE
REPAIR

550.000

SF

200.00000 110,000.00 430.00000 236,500.00

Section Totals: $2,848,197.00 $2,700,796.70

$9,822,757.00$9,554,271.25Contract Totals

$9,822,757.00

Page 58 of 59

Route 120 SB, Bridge over Route 3 WB

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

January 17, 2019

Contract Description:

18151

NHP-0120 (302)

11/20/20 COMPLETION DATE

BERGEN

Min: Max:

2/7/2019



( ) indicates item is bid as Lump Sum

$9,554,271.25 $9,822,757.00Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

Route 120 SB, Bridge over Route 3 WB

N1Letting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

18151

January 17, 2019 10:00 AM

NHP-0120 (302)

BERGEN151 Counties:

Contract Time:

Call Order:

Project(s):

2/7/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 C7279 J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M.
SANZARI,INC

$8,343,210.00 100.00%

2 A5969 ANSELMI & DECICCO, INC. $8,375,375.00 100.39%

3 I2943 IEW CONSTRUCTION GROUP, INC. $8,732,469.96 104.67%

4 U5944 UNION PAVING & CONSTRUCTION CO., INC. $9,554,271.25 114.52%

5 C6462 CONTI ENTERPRISES, INC. $9,822,757.00 117.73%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


