
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

47,771.67000 47,771.67 30,000.00000 30,000.00 40,000.00000 40,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

1,000.00000 1,000.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

100.00000 600.00 200.00000 1,200.00 100.00000 600.00

0006 153011M

TRAINEES

2,210.000

HOUR

1.00000 2,210.00 0.01000 22.10 0.01000 22.10

0007 154003P

MOBILIZATION

(1)

LS

300,000.00000 300,000.00 540,000.00000 540,000.00 698,000.00000 698,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

10,000.00000 10,000.00 5,000.00000 5,000.00 25,000.00000 25,000.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:
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District(s):

Counties:

Project(s):111
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Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0018 159003M

BREAKAWAY BARRICADE

150.000

U

0.01000 1.50 0.01000 1.50 0.01000 1.50

0019 159006M

DRUM

150.000

U

0.01000 1.50 0.01000 1.50 0.01000 1.50

0020 159009M

TRAFFIC CONE

232.000

U

0.01000 2.32 0.01000 2.32 0.01000 2.32

0021 159012M

CONSTRUCTION SIGNS

899.000

SF

10.00000 8,990.00 12.00000 10,788.00 20.00000 17,980.00

0022 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

800.00000 1,600.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0023 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

0.01000 0.06 100.00000 600.00 0.01000 0.06
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

4.000

U

500.00000 2,000.00 15,000.00000 60,000.00 10,000.00000 40,000.00

0025 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

6.000

U

0.01000 0.06 500.00000 3,000.00 500.00000 3,000.00

0026 159138M

HMA PATCH

40.000

T

0.01000 0.40 1.00000 40.00 0.01000 0.40

0027 159141M

TRAFFIC DIRECTOR, FLAGGER

400.000

HOUR

75.00000 30,000.00 0.01000 4.00 125.00000 50,000.00

0028 159300M

TRAFFIC STRIPES, LATEX, 4"

388,241.000

LF

0.85000 330,004.85 0.19000 73,765.79 0.01000 3,882.41
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

11,207.000

LF

0.01000 112.07 0.01000 112.07 0.01000 112.07

0030 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

463.000

LF

0.01000 4.63 0.01000 4.63 0.01000 4.63

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

25,300.00000 25,300.00 25,300.00000 25,300.00 25,300.00000 25,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

68,500.00000 68,500.00 68,500.00000 68,500.00 68,500.00000 68,500.00

0033 161003P

FINAL CLEANUP

(1)

LS

100.00000 100.00 1.00000 1.00 100.00000 100.00

0034 201003P

CLEARING SITE

(1)

LS

25,000.00000 25,000.00 50,000.00000 50,000.00 10,065.85000 10,065.85
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0035 202009P

EXCAVATION, UNCLASSIFIED

222.000

CY

5.00000 1,110.00 30.00000 6,660.00 150.00000 33,300.00

0036 202021P

REMOVAL OF PAVEMENT

318.000

SY

5.00000 1,590.00 10.00000 3,180.00 30.00000 9,540.00

0037 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

404.000

SY

5.00000 2,020.00 15.00000 6,060.00 30.00000 12,120.00

0038 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

200.000

CY

0.01000 2.00 1.00000 200.00 0.01000 2.00

0039 401009P

HMA MILLING, 3" OR LESS

197,565.000

SY

2.60000 513,669.00 3.25000 642,086.25 1.00000 197,565.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0040 401015P

CONCRETE MILLING

3,500.000

SY

0.01000 35.00 0.01000 35.00 5.00000 17,500.00

0041 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

42,186.000

SY

38.90000 1,641,035.40 45.00000 1,898,370.00 35.00000 1,476,510.00

0042 401027M

POLYMERIZED JOINT ADHESIVE

27,679.000

LF

6.00000 166,074.00 9.75000 269,870.25 10.00000 276,790.00

0043 401030M

TACK COAT

23,752.000

GAL

0.01000 237.52 0.01000 237.52 10.00000 237,520.00

0044 401036M

PRIME COAT

129.000

GAL

0.01000 1.29 0.01000 1.29 0.01000 1.29

0045 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

17,281.000

T

74.60000 1,289,162.60 90.00000 1,555,290.00 135.00000 2,332,935.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,242.000

T

74.60000 241,853.20 90.00000 291,780.00 80.00000 259,360.00

0047 401066M

HOT MIX ASPHALT 9.5 M 64
INTERMEDIATE COURSE

17,465.000

T

74.60000 1,302,889.00 75.00000 1,309,875.00 100.00000 1,746,500.00

0048 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

168.000

T

100.00000 16,800.00 150.00000 25,200.00 150.00000 25,200.00

0049 401108M

CORE SAMPLES, HOT MIX
ASPHALT

210.000

U

100.00000 21,000.00 25.00000 5,250.00 0.01000 2.10

0050 422004M

FOG SEAL STRIP

11,187.000

LF

1.25000 13,983.75 0.95000 10,627.65 1.50000 16,780.50
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0051 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

300.000

SY

50.00000 15,000.00 1.25000 375.00 75.00000 22,500.00

0053 601122P

15" REINFORCED CONCRETE
PIPE

20.000

LF

275.00000 5,500.00 200.00000 4,000.00 300.00000 6,000.00

0056 602018M

INLET, TYPE E

1.000

U

5,000.00000 5,000.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0057 602096M

INLET CONVERTED TO MANHOLE

1.000

U

1,750.00000 1,750.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0058 602105M

SET INLET TYPE B, CASTING

225.000

U

150.00000 33,750.00 15.00000 3,375.00 0.01000 2.25

0059 602114M

SET MANHOLE CASTING

1.000

U

350.00000 350.00 800.00000 800.00 2,500.00000 2,500.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

5.000

U

1,850.00000 9,250.00 2,000.00000 10,000.00 3,500.00000 17,500.00

0061 602210M

BICYCLE SAFE GRATE

4.000

U

550.00000 2,200.00 400.00000 1,600.00 350.00000 1,400.00

0063 606012P

CONCRETE SIDEWALK, 4" THICK

277.000

SY

90.00000 24,930.00 150.00000 41,550.00 90.00000 24,930.00

0064 606075P

CONCRETE ISLAND, 4" THICK

24.000

SY

90.00000 2,160.00 200.00000 4,800.00 90.00000 2,160.00

0065 606084P

DETECTABLE WARNING SURFACE

30.000

SY

330.00000 9,900.00 250.00000 7,500.00 1,500.00000 45,000.00

0066 607016P

REINFORCED CONCRETE
BARRIER CURB

25.000

LF

500.00000 12,500.00 1,000.00000 25,000.00 200.00000 5,000.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 607018P

9" X 16" CONCRETE VERTICAL
CURB

3,772.000

LF

52.00000 196,144.00 40.00000 150,880.00 30.00000 113,160.00

0068 607021P

9" X 18" CONCRETE VERTICAL
CURB

448.000

LF

52.00000 23,296.00 55.00000 24,640.00 30.00000 13,440.00

0069 607034P

9" X 14" CONCRETE VERTICAL
CURB

791.000

LF

52.00000 41,132.00 45.00000 35,595.00 30.00000 23,730.00

0070 609003M

BEAM GUIDE RAIL

14,933.000

LF

23.00000 343,459.00 19.00000 283,727.00 25.00000 373,325.00

0071 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,363.000

LF

31.00000 42,253.00 38.00000 51,794.00 30.00000 40,890.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0072 609024M

FLARED GUIDE RAIL TERMINAL

14.000

U

2,200.00000 30,800.00 2,595.00000 36,330.00 2,450.00000 34,300.00

0073 609027M

TANGENT GUIDE RAIL TERMINAL

10.000

U

2,800.00000 28,000.00 2,995.00000 29,950.00 2,950.00000 29,500.00

0074 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

5.000

U

4,300.00000 21,500.00 4,295.00000 21,475.00 5,100.00000 25,500.00

0075 609039M

BEAM GUIDE RAIL ANCHORAGE

19.000

U

1,220.00000 23,180.00 1,195.00000 22,705.00 1,300.00000 24,700.00

0076 609042M

BEAM GUIDE RAIL POST

50.000

U

55.00000 2,750.00 42.00000 2,100.00 105.00000 5,250.00

0077 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

8.000

U

3,900.00000 31,200.00 2,995.00000 23,960.00 4,000.00000 32,000.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0078 609075M

REMOVAL OF BEAM GUIDE RAIL

18,201.000

LF

0.01000 182.01 2.50000 45,502.50 1.00000 18,201.00

0079 610003M

TRAFFIC STRIPES, 4"

135,080.000

LF

0.36000 48,628.80 0.33000 44,576.40 1.35000 182,358.00

0080 610008M

TRAFFIC MARKINGS, SYMBOLS

434.000

SF

8.00000 3,472.00 7.50000 3,255.00 7.50000 3,255.00

0081 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

986.000

U

29.00000 28,594.00 27.00000 26,622.00 15.00000 14,790.00

0082 610014M

TRAFFIC MARKING LINES, 8"

6,983.000

LF

0.01000 69.83 0.01000 69.83 0.01000 69.83

0083 610017M

TRAFFIC MARKING LINES, 24"

1,317.000

LF

6.50000 8,560.50 6.00000 7,902.00 6.00000 7,902.00

Page 12 of 28

Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0084 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

305.000

U

29.00000 8,845.00 27.00000 8,235.00 25.00000 7,625.00

0085 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

178.000

U

29.00000 5,162.00 27.00000 4,806.00 25.00000 4,450.00

0086 610024M

REMOVAL OF RPM

1,616.000

U

4.00000 6,464.00 0.01000 16.16 0.01000 16.16

0087 610033M

RUMBLE STRIP

11,187.000

LF

0.90000 10,068.30 1.00000 11,187.00 1.50000 16,780.50

0088 612003P

REGULATORY AND WARNING
SIGN

1,005.000

SF

29.00000 29,145.00 42.00000 42,210.00 28.00000 28,140.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0089 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

239.000

SF

29.00000 6,931.00 42.00000 10,038.00 28.00000 6,692.00

0090 612030P

OVERHEAD STREET NAME SIGNS

139.000

SF

77.50000 10,772.50 60.00000 8,340.00 75.00000 10,425.00

0091 651255M

RESET WATER VALVE BOX

1.000

U

75.00000 75.00 100.00000 100.00 250.00000 250.00

0092 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

400.00000 400.00 400.00000 400.00 1,000.00000 1,000.00

0093 701012P

1 1/2" RIGID METALLIC CONDUIT

8.000

LF

4.40000 35.20 4.00000 32.00 4.00000 32.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0094 701015P

2" RIGID METALLIC CONDUIT

235.000

LF

33.00000 7,755.00 30.00000 7,050.00 30.00000 7,050.00

0095 701021P

3" RIGID METALLIC CONDUIT

2,990.000

LF

57.00000 170,430.00 52.00000 155,480.00 50.00000 149,500.00

0096 701102M

18" X 36" JUNCTION BOX

32.000

U

2,680.00000 85,760.00 2,440.00000 78,080.00 2,500.00000 80,000.00

0097 701123M

FOUNDATION, TYPE SFT

10.000

U

2,300.00000 23,000.00 2,100.00000 21,000.00 2,250.00000 22,500.00

0098 701132M

FOUNDATION, TYPE P-MC

5.000

U

3,300.00000 16,500.00 3,000.00000 15,000.00 3,000.00000 15,000.00

0099 701135M

FOUNDATION, TYPE SPF

8.000

U

2,100.00000 16,800.00 1,900.00000 15,200.00 2,000.00000 16,000.00
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(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0100 701138M

FOUNDATION, TYPE STF

13.000

U

4,850.00000 63,050.00 4,400.00000 57,200.00 4,500.00000 58,500.00

0101 701144M

FOUNDATION, TYPE SFK

5.000

U

2,650.00000 13,250.00 2,400.00000 12,000.00 2,500.00000 12,500.00

0102 701171M

METER CABINET, TYPE TL

5.000

U

3,730.00000 18,650.00 3,390.00000 16,950.00 3,500.00000 17,500.00

0103 701192P

GROUND WIRE, NO. 8 AWG

3,300.000

LF

3.30000 10,890.00 3.04000 10,032.00 3.00000 9,900.00

0104 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

2,245.000

LF

3.50000 7,857.50 3.25000 7,296.25 3.00000 6,735.00

0105 701213P

SERVICE WIRE, NO. 6 AWG

235.000

LF

7.50000 1,762.50 6.80000 1,598.00 7.00000 1,645.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 702009M

CONTROLLER, 8 PHASE

5.000

U

17,500.00000 87,500.00 15,940.00000 79,700.00 20,000.00000 100,000.00

0107 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

15.000

U

3,000.00000 45,000.00 2,730.00000 40,950.00 2,800.00000 42,000.00

0108 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

13.000

U

6,500.00000 84,500.00 5,920.00000 76,960.00 6,000.00000 78,000.00

0109 702018M

PEDESTRIAN SIGNAL STANDARD

8.000

U

925.00000 7,400.00 842.00000 6,736.00 860.00000 6,880.00

0110 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

5.000

U

1,960.00000 9,800.00 1,780.00000 8,900.00 1,812.00000 9,060.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0111 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

13.000

U

4,740.00000 61,620.00 4,310.00000 56,030.00 4,500.00000 58,500.00

0112 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

4,890.000

LF

1.00000 4,890.00 0.95000 4,645.50 1.00000 4,890.00

0113 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

4,890.000

LF

1.50000 7,335.00 1.37000 6,699.30 1.50000 7,335.00

0114 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

10,730.000

LF

2.20000 23,606.00 2.04000 21,889.20 2.00000 21,460.00

0115 702036M

TRAFFIC SIGNAL HEAD

65.000

U

1,340.00000 87,100.00 1,220.00000 79,300.00 1,250.00000 81,250.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0116 702039M

PEDESTRIAN SIGNAL HEAD

30.000

U

900.00000 27,000.00 813.00000 24,390.00 825.00000 24,750.00

0117 702042M

PUSH BUTTON

30.000

U

335.00000 10,050.00 307.00000 9,210.00 300.00000 9,000.00

0118 702046M

RADAR DETECTOR

11.000

U

8,250.00000 90,750.00 7,500.00000 82,500.00 8,000.00000 88,000.00

0119 702048M

LOOP DETECTOR

1,078.000

LF

1.00000 1,078.00 1.00000 1,078.00 0.01000 10.78

0120 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location 1

(1)

LS

1.00000 1.00 1.00000 1.00 0.01000 0.01
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0121 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location 2

(1)

LS

1.00000 1.00 1.00000 1.00 0.01000 0.01

0122 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location 3

(1)

LS

1.00000 1.00 1.00000 1.00 0.01000 0.01

0123 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location 4

(1)

LS

1.00000 1.00 1.00000 1.00 0.01000 0.01

0124 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location 5

(1)

LS

1.00000 1.00 1.00000 1.00 0.01000 0.01
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0125 702060M

CONTROLLER TURN-ON

5.000

U

6,800.00000 34,000.00 6,190.00000 30,950.00 6,500.00000 32,500.00

0126 703012M

LIGHTING MAST ARM ALUMINUM

5.000

U

520.00000 2,600.00 472.00000 2,360.00 500.00000 2,500.00

0127 703015M

LIGHTING MAST ARM STEEL

6.000

U

2,070.00000 12,420.00 1,880.00000 11,280.00 2,000.00000 12,000.00

0128 703018M

LUMINAIRE

11.000

U

1,500.00000 16,500.00 1,360.00000 14,960.00 1,400.00000 15,400.00

0129 704189M

WIM ROADWAY DEVICES 1 LANES

4.000

U

33,900.00000 135,600.00 35,000.00000 140,000.00 30,000.00000 120,000.00

0133 804015P

BORROW TOPSOIL

30.000

CY

0.01000 0.30 25.00000 750.00 150.00000 4,500.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0134 805003M

TURF REPAIR STRIP

5,886.000

LF

0.01000 58.86 3.00000 17,658.00 5.00000 29,430.00

Section Totals: $8,322,589.12 $9,013,351.01 $9,928,268.30
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

50,000.00000 50,000.00 40,000.00000 40,000.00 15,000.00000 15,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

18.000

MO

2,000.00000 36,000.00 3,000.00000 54,000.00 10,000.00000 180,000.00

Section Totals: $86,000.00 $94,000.00 $195,000.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

250.00000 250.00 10,000.00000 10,000.00 7,000.00000 7,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

250.00000 250.00 100.00000 100.00 1.00000 1.00

0054 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

5,109.000

LF

3.30000 16,859.70 6.00000 30,654.00 2.00000 10,218.00

0055 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

791.000

LF

5.90000 4,666.90 8.40000 6,644.40 4.00000 3,164.00

0062 602216M

CLEANING DRAINAGE
STRUCTURE

30.000

U

350.00000 10,500.00 225.00000 6,750.00 350.00000 10,500.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0003 Non-Participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0130 801006M

SELECTIVE THINNING

150.000

SY

2.00000 300.00 10.00000 1,500.00 10.00000 1,500.00

0131 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

1.000

U

1,500.00000 1,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

Section Totals: $34,326.60 $58,148.40 $34,883.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

4,457.000

LF

6.50000 28,970.50 5.00000 22,285.00 0.01000 44.57

0012 158015M

HAYBALE

25.000

U

5.00000 125.00 50.00000 1,250.00 5.00000 125.00

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

259.000

U

70.00000 18,130.00 125.00000 32,375.00 0.01000 2.59

0014 158033M

INLET FILTER TYPE 2, 4' X 4'

37.000

U

90.00000 3,330.00 150.00000 5,550.00 0.01000 0.37

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,500.00000 1,500.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0016 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

0.01000 0.02 250.00000 500.00 500.00000 1,000.00
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158084M

EROSION CONTROL SEDIMENT
REMOVAL

76.000

CY

0.01000 0.76 25.00000 1,900.00 0.01000 0.76

0052 551045M

PARAPET MODIFICATIONS

14.000

LF

1,250.00000 17,500.00 1,000.00000 14,000.00 650.00000 9,100.00

0136 806018P

FERTILIZING AND SEEDING, TYPE
F

41.000

SY

1.00000 41.00 1.00000 41.00 2.00000 82.00

Section Totals: $69,597.28 $87,901.00 $15,355.29
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARAWAK PAVING CO., INC. (2) SOUTH STATE, INC. (3) A.E. STONE, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0132 804006P

TOPSOILING, 4" THICK

641.000

SY

5.00000 3,205.00 10.00000 6,410.00 4.00000 2,564.00

0135 806006P

FERTILIZING AND SEEDING, TYPE
A-3

641.000

SY

1.00000 641.00 1.00000 641.00 3.00000 1,923.00

0137 809006M

FIBER MULCHING

641.000

SY

1.00000 641.00 1.00000 641.00 0.01000 6.41

Section Totals: $4,487.00 $7,692.00 $4,493.41

( ) indicates item is bid as Lump Sum

$9,261,092.41$8,517,000.00 $10,178,000.00

$8,517,000.00

Contract Totals

$9,261,092.41 10,178,000.00Cost Plus Time Totals
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Route 73, CR 721 to NJ Transit Bridge

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19111

NHP-0073(301)

11/24/20 COMPLETION DATE

CAMDEN

Min: Max:

6/3/2019



Vendor Ranking Page: 1

Contract ID:

Route 73, CR 721 to NJ Transit Bridge

S1Letting Date:

Contract Description:

District(s):

11/24/20 COMPLETION DATE

19111

May 30, 2019 10:00 AM

NHP-0073(301)

CAMDEN111 Counties:

Contract Time:

Call Order:

Project(s):

6/3/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 A7242 ARAWAK PAVING CO., INC. $8,517,000.00 100.00%

2 S6836 SOUTH STATE, INC. $9,261,092.41 108.74%

3 S8297 A.E. STONE, INC. $10,178,000.00 119.50%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


