
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

35,000.00000 35,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

6,500.00000 6,500.00 1,000.00000 1,000.00 9,040.00000 9,040.00

0005 153005M

PROGRESS SCHEDULE UPDATE

11.000

U

650.00000 7,150.00 100.00000 1,100.00 282.50000 3,107.50

0006 153011M

TRAINEES

1,210.000

HOUR

0.01000 12.10 0.01000 12.10 15.00000 18,150.00

0007 154003P

MOBILIZATION

(1)

LS

1,631,415.99000 1,631,415.99 900,000.00000 900,000.00 1,030,000.00000 1,030,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

100,000.00000 100,000.00 90,000.00000 90,000.00 100,000.00000 100,000.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0022 159003M

BREAKAWAY BARRICADE

30.000

U

85.00000 2,550.00 96.00000 2,880.00 0.01000 0.30

0023 159006M

DRUM

125.000

U

65.00000 8,125.00 64.00000 8,000.00 0.01000 1.25

0024 159009M

TRAFFIC CONE

125.000

U

15.00000 1,875.00 16.00000 2,000.00 0.01000 1.25

0025 159012M

CONSTRUCTION SIGNS

1,842.000

SF

11.00000 20,262.00 17.00000 31,314.00 0.01000 18.42

0026 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

850.00000 1,700.00 1,500.00000 3,000.00 1,500.00000 3,000.00

0027 159021P

CONSTRUCTION BARRIER CURB

6,000.000

LF

0.01000 60.00 0.01000 60.00 36.95000 221,700.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0028 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

5,500.00000 11,000.00 0.50000 1.00 4,000.00000 8,000.00

0029 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

7,500.00000 30,000.00 7,200.00000 28,800.00 5,000.00000 20,000.00

0030 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

4.000

U

5,750.00000 23,000.00 5,152.27000 20,609.08 8,853.78000 35,415.12

0031 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

26,000.00000 52,000.00 0.50000 1.00 35,000.00000 70,000.00

0032 159138M

HMA PATCH

50.000

T

0.01000 0.50 226.09000 11,304.50 0.01000 0.50
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

0.01000 0.80 0.01000 0.80 90.00000 7,200.00

0035 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

14,000.00000 14,000.00 14,000.00000 14,000.00 14,000.00000 14,000.00

0036 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

18,800.00000 18,800.00 18,800.00000 18,800.00 18,800.00000 18,800.00

0037 161003P

FINAL CLEANUP

(1)

LS

7,500.00000 7,500.00 1.00000 1.00 50,000.00000 50,000.00

0038 201003P

CLEARING SITE

(1)

LS

110,000.00000 110,000.00 110,000.00000 110,000.00 110,000.00000 110,000.00

0039 202003P

STRIPPING

2.200

ACRE

12,000.00000 26,400.00 5,979.40000 13,154.68 9,050.86000 19,911.89
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0040 202006M

EXCAVATION, TEST PIT

50.000

CY

0.01000 0.50 0.01000 0.50 271.92000 13,596.00

0041 202009P

EXCAVATION, UNCLASSIFIED

20,911.000

CY

17.50000 365,942.50 27.34000 571,706.74 20.00000 418,220.00

0042 202021P

REMOVAL OF PAVEMENT

7,942.000

SY

11.00000 87,362.00 8.94000 71,001.48 28.03000 222,614.26

0043 203021P

I-14 SOIL AGGREGATE

782.000

CY

40.00000 31,280.00 0.01000 7.82 17.25000 13,489.50

0044 203043P

GEOGRID REINFORCEMENT

240.000

SY

10.00000 2,400.00 12.61000 3,026.40 38.17000 9,160.80

0045 301006P

SUBBASE

3,188.000

CY

50.00000 159,400.00 53.99000 172,120.12 67.49000 215,158.12
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

14,031.000

SY

12.00000 168,372.00 12.11000 169,915.41 13.05000 183,104.55

0047 401009P

HMA MILLING, 3" OR LESS

8,789.000

SY

4.50000 39,550.50 10.00000 87,890.00 9.89000 86,923.21

0048 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

60.000

SY

0.01000 0.60 80.00000 4,800.00 88.99000 5,339.40

0049 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

1,000.000

LF

2.50000 2,500.00 4.17000 4,170.00 2.21000 2,210.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

10,750.000

LF

5.00000 53,750.00 0.83000 8,922.50 0.07000 752.50
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0051 401030M

TACK COAT

4,080.000

GAL

0.01000 40.80 5.00000 20,400.00 0.01000 40.80

0052 401036M

PRIME COAT

1,130.000

GAL

0.01000 11.30 0.01000 11.30 0.01000 11.30

0053 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

2,614.000

T

91.00000 237,874.00 100.00000 261,400.00 95.87000 250,604.18

0054 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

3,398.000

T

90.00000 305,820.00 100.00000 339,800.00 89.81000 305,174.38

0055 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

4,415.000

T

90.00000 397,350.00 115.00000 507,725.00 89.35000 394,480.25
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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June 20, 2019
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19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0056 401108M

CORE SAMPLES, HOT MIX
ASPHALT

50.000

U

150.00000 7,500.00 333.45000 16,672.50 60.00000 3,000.00

0057 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

200.000

SY

0.01000 2.00 178.03000 35,606.00 217.59000 43,518.00

0058 601122P

15" REINFORCED CONCRETE
PIPE

3,711.000

LF

0.01000 37.11 55.01000 204,142.11 44.06000 163,506.66

0059 601124P

18" REINFORCED CONCRETE
PIPE

1,969.000

LF

50.00000 98,450.00 58.48000 115,147.12 45.64000 89,865.16

0060 601128P

24" REINFORCED CONCRETE
PIPE

54.000

LF

125.00000 6,750.00 99.26000 5,360.04 52.15000 2,816.10
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019
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19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0061 601372M

18" REINFORCED CONCRETE END
SECTION

1.000

U

5,000.00000 5,000.00 516.84000 516.84 1,365.61000 1,365.61

0062 601376M

24" REINFORCED CONCRETE END
SECTION

1.000

U

7,500.00000 7,500.00 994.78000 994.78 1,848.68000 1,848.68

0064 602012M

INLET, TYPE B

16.000

U

0.01000 0.16 3,245.74000 51,931.84 3,476.21000 55,619.36

0065 602018M

INLET, TYPE E

18.000

U

0.01000 0.18 3,336.15000 60,050.70 3,556.75000 64,021.50

0066 602054M

MANHOLE, 4' DIAMETER

4.000

U

5,500.00000 22,000.00 3,475.93000 13,903.72 3,534.72000 14,138.88
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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Letting Date: C1
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District(s):

Counties:

Project(s):130
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June 20, 2019
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19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 602057M

MANHOLE, 5' DIAMETER

1.000

U

7,500.00000 7,500.00 4,587.43000 4,587.43 4,033.08000 4,033.08

0068 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

2.000

U

2,500.00000 5,000.00 846.51000 1,693.02 766.27000 1,532.54

0070 602223M

OUTLET CONTROL STRUCTURE

1.000

U

45,000.00000 45,000.00 9,725.72000 9,725.72 14,852.30000 14,852.30

0071 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

121.000

SY

50.00000 6,050.00 38.48000 4,656.08 100.46000 12,155.66

0072 603057P

ROCK BACKFILL

1,418.000

T

60.00000 85,080.00 35.74000 50,679.32 59.98000 85,051.64
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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District(s):
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Project(s):130
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MONMOUTH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0073 605045P

CHAIN-LINK FENCE, 6' HIGH

684.000

LF

60.00000 41,040.00 41.13000 28,132.92 33.57000 22,961.88

0074 605165M

GATE, CHAIN-LINK FENCE, 20'
WIDE

1.000

U

2,500.00000 2,500.00 1,444.94000 1,444.94 2,871.40000 2,871.40

0075 606012P

CONCRETE SIDEWALK, 4" THICK

13.000

SY

125.00000 1,625.00 144.49000 1,878.37 95.11000 1,236.43

0076 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

1,624.000

SY

55.00000 89,320.00 72.07000 117,041.68 56.39000 91,577.36

0077 606095P

TURF PAVERS

48.000

SY

175.00000 8,400.00 33.34000 1,600.32 268.51000 12,888.48
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

4,134.000

LF

25.00000 103,350.00 32.73000 135,305.82 26.08000 107,814.72

0079 607034P

9" X 14" CONCRETE VERTICAL
CURB

469.000

LF

28.00000 13,132.00 30.37000 14,243.53 33.14000 15,542.66

0080 607076P

BELGIAN BLOCK CURB

87.000

LF

45.00000 3,915.00 81.72000 7,109.64 45.42000 3,951.54

0081 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

2,174.000

SY

38.00000 82,612.00 49.00000 106,526.00 37.24000 80,959.76

0082 609003M

BEAM GUIDE RAIL

1,891.000

LF

28.00000 52,948.00 30.00000 56,730.00 27.44000 51,889.04
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 609006M

BEAM GUIDE RAIL, DUAL-FACED

257.000

LF

35.00000 8,995.00 45.00000 11,565.00 34.30000 8,815.10

0084 609024M

FLARED GUIDE RAIL TERMINAL

2.000

U

2,500.00000 5,000.00 3,056.00000 6,112.00 2,450.00000 4,900.00

0085 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

3,000.00000 6,000.00 3,611.00000 7,222.00 2,940.00000 5,880.00

0086 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

2.000

U

5,250.00000 10,500.00 6,945.00000 13,890.00 5,145.00000 10,290.00

0087 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,500.00000 7,500.00 1,555.00000 7,775.00 1,470.00000 7,350.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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Contract ID:

District(s):

Counties:

Project(s):130
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NHP-0034 (303)
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0088 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

3,500.00000 14,000.00 4,889.00000 19,556.00 3,430.00000 13,720.00

0089 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

740.000

LF

12.00000 8,880.00 18.00000 13,320.00 11.76000 8,702.40

0090 609075M

REMOVAL OF BEAM GUIDE RAIL

1,780.000

LF

3.00000 5,340.00 4.00000 7,120.00 2.94000 5,233.20

0091 610003M

TRAFFIC STRIPES, 4"

52,305.000

LF

0.40000 20,922.00 0.54000 28,244.70 0.31000 16,214.55

0092 610007M

TRAFFIC STRIPES, 8"

655.000

LF

0.80000 524.00 1.09000 713.95 0.63000 412.65
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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10/16/20 COMPLETION DATE
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0093 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

80.000

U

26.95000 2,156.00 35.28000 2,822.40 44.10000 3,528.00

0094 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

65.000

U

26.95000 1,751.75 35.28000 2,293.20 44.10000 2,866.50

0095 610024M

REMOVAL OF RPM

145.000

U

5.00000 725.00 35.03000 5,079.35 9.71000 1,407.95

0096 610036M

REMOVAL OF TRAFFIC STRIPES

29,300.000

LF

0.65000 19,045.00 0.62000 18,166.00 0.59000 17,287.00

0097 612003P

REGULATORY AND WARNING
SIGN

35.000

SF

35.00000 1,225.00 51.13000 1,789.55 33.32000 1,166.20
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0098 651057P

8" DUCTILE IRON WATER PIPE,
CLASS 52

710.000

LF

57.00000 40,470.00 118.98000 84,475.80 168.97000 119,968.70

0099 651063P

12" DUCTILE IRON WATER PIPE,
CLASS 52

50.000

LF

100.00000 5,000.00 713.01000 35,650.50 200.00000 10,000.00

0100 651243M

WATER SERVICE CONNECTION

9.000

U

7,500.00000 67,500.00 2,325.70000 20,931.30 1,000.00000 9,000.00

0101 651246M

FIRE HYDRANT

3.000

U

12,500.00000 37,500.00 8,505.51000 25,516.53 7,332.07000 21,996.21

0102 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCPL

(1)

LS

525,000.00000 525,000.00 538,000.00000 538,000.00 585,880.15000 585,880.15
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0103 655021P

FIBER OPTIC UTILITY
RELOCATION, FTS

1.000

LS

47,500.00000 47,500.00 45,000.00000 45,000.00 65,831.14000 65,831.14

0104 701011P

1 1/2" RIGID METALLIC CONDUIT,
PVC COATED

245.000

LF

175.00000 42,875.00 50.40000 12,348.00 68.60000 16,807.00

0105 701015P

2" RIGID METALLIC CONDUIT

181.000

LF

45.00000 8,145.00 38.85000 7,031.85 73.50000 13,303.50

0106 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

49.000

LF

200.00000 9,800.00 71.40000 3,498.60 107.80000 5,282.20

0107 701021P

3" RIGID METALLIC CONDUIT

83.000

LF

60.00000 4,980.00 57.75000 4,793.25 88.20000 7,320.60
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0108 701044P

3/4" FLEXIBLE METALLIC CONDUIT

39.000

LF

50.00000 1,950.00 23.10000 900.90 49.00000 1,911.00

0109 701102M

18" X 36" JUNCTION BOX

2.000

U

2,500.00000 5,000.00 2,415.00000 4,830.00 2,597.00000 5,194.00

0110 701108M

12" X 10" X 8" METAL JUNCTION
BOX

7.000

U

1,200.00000 8,400.00 1,260.00000 8,820.00 2,499.00000 17,493.00

0111 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

2,600.00000 2,600.00 2,572.50000 2,572.50 3,087.00000 3,087.00

0112 701177M

METER CABINET, TYPE 1M-MC

1.000

U

12,500.00000 12,500.00 9,975.00000 9,975.00 9,751.00000 9,751.00

0113 701192P

GROUND WIRE, NO. 8 AWG

701.000

LF

2.00000 1,402.00 2.10000 1,472.10 2.45000 1,717.45
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0114 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

609.000

LF

5.00000 3,045.00 4.20000 2,557.80 5.88000 3,580.92

0115 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

1,608.000

LF

3.00000 4,824.00 2.31000 3,714.48 4.41000 7,091.28

0116 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

91.000

LF

5.00000 455.00 2.00000 182.00 4.90000 445.90

0117 701210P

SERVICE WIRE, NO. 2 AWG

456.000

LF

6.00000 2,736.00 6.30000 2,872.80 5.88000 2,681.28

0118 703027M

UNDERDECK LIGHTING TYPE P

7.000

U

1,810.00000 12,670.00 2,310.00000 16,170.00 2,352.00000 16,464.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0119 704002M

ITS CONDUIT, TYPE A

2,369.000

LF

32.00000 75,808.00 72.45000 171,634.05 58.31000 138,136.39

0120 704003M

JUNCTION BOX ITS TYPE A

2.000

U

5,400.00000 10,800.00 3,181.50000 6,363.00 4,606.00000 9,212.00

0121 704009M

JUNCTION BOX ITS TYPE C

6.000

U

1,800.00000 10,800.00 1,806.00000 10,836.00 3,822.00000 22,932.00

0122 704011M

METER CABINET ITS

1.000

U

3,500.00000 3,500.00 3,738.00000 3,738.00 3,185.00000 3,185.00

0123 704014M

FOUNDATION, ITS

1.000

U

1,500.00000 1,500.00 1,060.50000 1,060.50 2,156.00000 2,156.00

0124 704024M

FOUNDATION ITS TYPE D

1.000

U

4,000.00000 4,000.00 2,110.50000 2,110.50 2,915.50000 2,915.50
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0125 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ STMC

(1)

LS

5,850.00000 5,850.00 8,190.00000 8,190.00 3,675.00000 3,675.00

0126 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ TOCS

(1)

LS

6,950.00000 6,950.00 10,710.00000 10,710.00 3,675.00000 3,675.00

0127 704060M

CAMERA

1.000

U

9,830.00000 9,830.00 7,035.00000 7,035.00 14,210.00000 14,210.00

0128 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0129 704171M

DMS SIGN

1.000

U

107,700.00000 107,700.00 113,925.00000 113,925.00 112,700.00000 112,700.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0130 704183M

CONTROLLER, DMS

1.000

U

18,900.00000 18,900.00 14,542.50000 14,542.50 15,680.00000 15,680.00

0132 804006P

TOPSOILING, 4" THICK

13,435.000

SY

3.00000 40,305.00 3.15000 42,320.25 2.08000 27,944.80

0134 804030P

BIORETENTION SOIL MIXTURE

519.000

CY

60.00000 31,140.00 73.50000 38,146.50 84.52000 43,865.88

0136 806006P

FERTILIZING AND SEEDING, TYPE
A-3

10,991.000

SY

0.75000 8,243.25 1.21000 13,299.11 1.96000 21,542.36

0140 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

5,488.000

SY

3.75000 20,580.00 5.09000 27,933.92 3.92000 21,512.96
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0176 704185M

CONTROLLER MODIFICATIONS,
DMS

1.000

U

8,300.00000 8,300.00 7,446.98000 7,446.98 12,397.00000 12,397.00

0177 504046P

PAINTING OF CONCRETE
SURFACE

955.000

SY

25.00000 23,875.00 96.00000 91,680.00 59.18000 56,516.90

Section Totals: $5,998,714.04 $6,092,569.74 $6,383,080.59
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

29,000.00000 29,000.00 19,000.00000 19,000.00 38,487.80000 38,487.80

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

25.000

MO

3,250.00000 81,250.00 1,000.00000 25,000.00 2,825.00000 70,625.00

0010 156015M

NUCLEAR DENSITY GAUGE

1.000

U

7,500.00000 7,500.00 10,000.00000 10,000.00 12,000.00000 12,000.00

Section Totals: $117,750.00 $54,000.00 $121,112.80
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0003 Non-Participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

0.01000 0.01 10,000.00000 10,000.00 6,000.00000 6,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

0.01000 0.01 5,000.00000 5,000.00 1.00000 1.00

0034 159190M

SNOW REMOVAL

(1)

LS

5,000.00000 5,000.00 1.00000 1.00 0.01000 0.01

0063 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

545.000

LF

9.00000 4,905.00 25.56000 13,930.20 11.76000 6,409.20

0069 602216M

CLEANING DRAINAGE
STRUCTURE

10.000

U

200.00000 2,000.00 169.30000 1,693.00 367.50000 3,675.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

Section Totals: $11,905.02 $30,624.20 $16,085.21

Page 26 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158006M

SILT FENCE

6,058.000

LF

5.00000 30,290.00 9.50000 57,551.00 4.20000 25,443.60

0013 158012M

HEAVY DUTY SILT FENCE, BLACK

1,001.000

LF

6.00000 6,006.00 11.07000 11,081.07 11.80000 11,811.80

0014 158015M

HAYBALE

20.000

U

0.01000 0.20 10.00000 200.00 36.61000 732.20

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

35.000

U

125.00000 4,375.00 142.98000 5,004.30 123.91000 4,336.85

0016 158033M

INLET FILTER TYPE 2, 4' X 4'

30.000

U

140.00000 4,200.00 150.15000 4,504.50 186.09000 5,582.70

0017 158055M

SEDIMENT CONTROL BAG

4.000

U

0.01000 0.04 0.25000 1.00 500.00000 2,000.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158060M

CONSTRUCTION DRIVEWAY

250.000

T

50.00000 12,500.00 25.51000 6,377.50 56.14000 14,035.00

0019 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

7,500.00000 7,500.00 1.00000 1.00 5,000.00000 5,000.00

0020 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

850.00000 1,700.00 1,100.00000 2,200.00 600.00000 1,200.00

0021 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,394.000

CY

0.01000 13.94 3.35000 4,669.90 0.01000 13.94

0137 806018P

FERTILIZING AND SEEDING, TYPE
F

2,081.000

SY

1.00000 2,081.00 1.21000 2,518.01 1.96000 4,078.76
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

Section Totals: $68,666.18 $94,108.28 $74,234.85
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0131 802003M

TRIMMING EXISTING TREE, OVER
6" TO 12" DIAMETER

12.000

U

475.00000 5,700.00 630.00000 7,560.00 367.50000 4,410.00

0133 804015P

BORROW TOPSOIL

574.000

CY

42.00000 24,108.00 60.90000 34,956.60 28.25000 16,215.50

0135 805003M

TURF REPAIR STRIP

3,000.000

LF

3.55000 10,650.00 7.35000 22,050.00 4.00000 12,000.00

0138 806024P

FERTILIZING AND SEEDING, TYPE
W

777.000

SY

3.75000 2,913.75 1.31000 1,017.87 2.94000 2,284.38

0139 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

2,446.000

SY

0.75000 1,834.50 1.21000 2,959.66 2.94000 7,191.24
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0141 809006M

FIBER MULCHING

16,295.000

SY

0.60000 9,777.00 2.57000 41,878.15 0.98000 15,969.10

0142 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

25.000

U

525.00000 13,125.00 792.75000 19,818.75 470.40000 11,760.00

0143 811018M

LARGE DECIDUOUS TREE,
SEEDLING 15-18" HIGH, POT OR
CONTAINER

3.000

U

50.00000 150.00 39.90000 119.70 49.00000 147.00

0144 811019M

LARGE DECIDUOUS TREE, 8-10'
HIGH, MULTI-STEM, B&B

10.000

U

375.00000 3,750.00 792.75000 7,927.50 352.80000 3,528.00

0145 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

15.000

U

485.00000 7,275.00 771.75000 11,576.25 470.40000 7,056.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0146 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

16.000

U

355.00000 5,680.00 127.05000 2,032.80 323.40000 5,174.40

0147 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

11.000

U

235.00000 2,585.00 687.75000 7,565.25 323.40000 3,557.40

0148 811056M

DECIDUOUS SHRUB, 4-5' HIGH,
B&B

16.000

U

95.00000 1,520.00 127.05000 2,032.80 161.70000 2,587.20

0149 811057M

DECIDUOUS SHRUB, 3-4' HIGH,
B&B

14.000

U

72.00000 1,008.00 122.85000 1,719.90 132.30000 1,852.20

0150 811060M

DECIDUOUS SHRUB, 24-30" HIGH,
B&B

15.000

U

52.00000 780.00 110.25000 1,653.75 58.80000 882.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0151 811111M

PERENNIAL, #1 CONTAINER

17.000

U

18.00000 306.00 17.85000 303.45 24.50000 416.50

0152 811120M

PERENNIAL, 2" PLUG

2,070.000

U

4.75000 9,832.50 5.15000 10,660.50 3.19000 6,603.30

0153 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

8,500.00000 8,500.00 15,750.00000 15,750.00 14,700.00000 14,700.00

Section Totals: $109,494.75 $191,582.93 $116,334.22
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0006 Route 34 Culvert (Structure NO. 1307-
150)

SECTION: Cat Alt Set: Cat Alt Member:

0154 162005P

VIBRATION MONITORING

(1)

LS

29,131.98000 29,131.98 39,000.00000 39,000.00 37,389.00000 37,389.00

0155 201006P

CLEARING SITE, BRIDGE (___)
Bridge (1307-150)

(1)

LS

502,450.00000 502,450.00 502,000.00000 502,000.00 502,450.00000 502,450.00

0156 201039P

TEMPORARY SHIELDING

(1)

LS

0.01000 0.01 1.00000 1.00 0.01000 0.01

0157 203009P

I-9 SOIL AGGREGATE

175.000

CY

75.00000 13,125.00 76.71000 13,424.25 66.92000 11,711.00

0158 504003P

REINFORCEMENT STEEL

361,800.000

LB

1.75000 633,150.00 1.78000 644,004.00 2.00000 723,600.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0006 Route 34 Culvert (Structure NO. 1307-
150)

SECTION: Cat Alt Set: Cat Alt Member:

0159 504012P

CONCRETE CULVERT,
STRUCTURES

1,500.000

CY

575.00000 862,500.00 473.11000 709,665.00 850.00000 1,275,000.00

0160 504036P

EPOXY WATERPROOFING

395.000

SY

55.00000 21,725.00 44.14000 17,435.30 63.53000 25,094.35

0161 514012P

TEMPORARY WALL

2,200.000

SF

130.00000 286,000.00 24.19000 53,218.00 0.01000 22.00

Section Totals: $2,348,081.99 $1,978,747.55 $2,575,266.36
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0007 Retaining Wall Location NO.1SECTION: Cat Alt Set: Cat Alt Member:

0162 513003P

RETAINING WALL, LOCATION NO.
___ Location NO. 1

2,700.000

SF

150.00000 405,000.00 234.50000 633,150.00 155.00000 418,500.00

Section Totals: $405,000.00 $633,150.00 $418,500.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0008 Retaining Wall Location NO.2SECTION: Cat Alt Set: Cat Alt Member:

0163 513003P

RETAINING WALL, LOCATION NO.
___ Location NO. 2

3,125.000

SF

150.00000 468,750.00 224.00000 700,000.00 150.00000 468,750.00

Section Totals: $468,750.00 $700,000.00 $468,750.00

Page 37 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0164 201009P

CLEARING SITE, STRUCTURE
(___) Structure (1307-207)

(1)

LS

5,000.00000 5,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0165 202009P

EXCAVATION, UNCLASSIFIED

8.000

CY

250.00000 2,000.00 121.84000 974.72 245.00000 1,960.00

0166 501003P

TEMPORARY SHEETING

77.000

SF

40.00000 3,080.00 59.88000 4,610.76 39.20000 3,018.40

0167 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

10,000.00000 10,000.00 5,557.45000 5,557.45 9,800.00000 9,800.00

0168 503012M

CROSSHOLE SONIC LOGGING

1.000

U

2,500.00000 2,500.00 1,556.08000 1,556.08 2,450.00000 2,450.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0169 503015M

SHAFT CORING

15.000

LF

1.00000 15.00 250.09000 3,751.35 0.98000 14.70

0170 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

15.000

LF

950.00000 14,250.00 518.83000 7,782.45 931.00000 13,965.00

0171 503048M

OBSTRUCTION REMOVAL

5.000

LF

400.00000 2,000.00 0.22000 1.10 392.00000 1,960.00

0172 503051M

TOMOGRAPHY

1.000

U

500.00000 500.00 639.11000 639.11 490.00000 490.00

0173 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,050.000

LB

5.00000 5,250.00 1.62000 1,701.00 4.90000 5,145.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN CONSTRUCTION,
INC.

(2) MIDLANTIC
CONSTRUCTION, LLC

(3) EARLE ASPHALT
COMPANY

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0174 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

4.000

CY

2,500.00000 10,000.00 1,404.37000 5,617.48 2,450.00000 9,800.00

0175 512009M

BUTTERFLY SIGN SUPPORT,
STRUCTURE Butterfly Structure

1.000

U

67,700.00000 67,700.00 40,000.00000 40,000.00 66,346.00000 66,346.00

Section Totals: $122,295.00 $97,191.50 $139,949.10

( ) indicates item is bid as Lump Sum

$9,871,974.20$9,650,656.98 $10,313,313.13

$9,650,656.98

Contract Totals

$9,871,974.20 10,313,313.13Cost Plus Time Totals
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

73,000.00000 73,000.00 55,000.00000 55,000.00 75,000.00000 75,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

25,000.00000 25,000.00 3,000.00000 3,000.00 20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

11.000

U

100.00000 1,100.00 250.00000 2,750.00 700.00000 7,700.00

0006 153011M

TRAINEES

1,210.000

HOUR

1.00000 1,210.00 1.00000 1,210.00 1.00000 1,210.00

0007 154003P

MOBILIZATION

(1)

LS

1,423,000.00000 1,423,000.00 1,288,400.00000 1,288,400.00 1,300,000.00000 1,300,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

150,000.00000 150,000.00 125,000.00000 125,000.00 263,517.56000 263,517.56

Page 41 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0022 159003M

BREAKAWAY BARRICADE

30.000

U

150.00000 4,500.00 50.00000 1,500.00 100.00000 3,000.00

0023 159006M

DRUM

125.000

U

100.00000 12,500.00 20.00000 2,500.00 100.00000 12,500.00

0024 159009M

TRAFFIC CONE

125.000

U

25.00000 3,125.00 5.00000 625.00 20.00000 2,500.00

0025 159012M

CONSTRUCTION SIGNS

1,842.000

SF

18.00000 33,156.00 12.00000 22,104.00 25.00000 46,050.00

0026 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,000.00000 2,000.00 750.00000 1,500.00 2,500.00000 5,000.00

0027 159021P

CONSTRUCTION BARRIER CURB

6,000.000

LF

72.00000 432,000.00 60.00000 360,000.00 20.00000 120,000.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0028 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

6,500.00000 13,000.00 500.00000 1,000.00 3,000.00000 6,000.00

0029 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

22,000.00000 88,000.00 1,000.00000 4,000.00 7,500.00000 30,000.00

0030 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

4.000

U

8,500.00000 34,000.00 6,500.00000 26,000.00 5,500.00000 22,000.00

0031 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

35,000.00000 70,000.00 1,500.00000 3,000.00 25,000.00000 50,000.00

0032 159138M

HMA PATCH

50.000

T

200.00000 10,000.00 50.00000 2,500.00 350.00000 17,500.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

125.00000 10,000.00 90.00000 7,200.00 90.00000 7,200.00

0035 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

14,000.00000 14,000.00 14,000.00000 14,000.00 14,000.00000 14,000.00

0036 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

18,800.00000 18,800.00 18,800.00000 18,800.00 18,800.00000 18,800.00

0037 161003P

FINAL CLEANUP

(1)

LS

20,000.00000 20,000.00 7,500.00000 7,500.00 2,500.00000 2,500.00

0038 201003P

CLEARING SITE

(1)

LS

110,000.00000 110,000.00 210,000.00000 210,000.00 110,000.00000 110,000.00

0039 202003P

STRIPPING

2.200

ACRE

7,000.00000 15,400.00 3,000.00000 6,600.00 10,000.00000 22,000.00

Page 44 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0040 202006M

EXCAVATION, TEST PIT

50.000

CY

375.00000 18,750.00 50.00000 2,500.00 250.00000 12,500.00

0041 202009P

EXCAVATION, UNCLASSIFIED

20,911.000

CY

35.00000 731,885.00 30.00000 627,330.00 40.00000 836,440.00

0042 202021P

REMOVAL OF PAVEMENT

7,942.000

SY

30.00000 238,260.00 20.00000 158,840.00 50.00000 397,100.00

0043 203021P

I-14 SOIL AGGREGATE

782.000

CY

35.00000 27,370.00 40.00000 31,280.00 10.00000 7,820.00

0044 203043P

GEOGRID REINFORCEMENT

240.000

SY

30.00000 7,200.00 20.00000 4,800.00 35.00000 8,400.00

0045 301006P

SUBBASE

3,188.000

CY

65.00000 207,220.00 40.00000 127,520.00 60.00000 191,280.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

14,031.000

SY

11.00000 154,341.00 15.00000 210,465.00 16.00000 224,496.00

0047 401009P

HMA MILLING, 3" OR LESS

8,789.000

SY

5.85000 51,415.65 8.00000 70,312.00 6.00000 52,734.00

0048 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

60.000

SY

70.00000 4,200.00 50.00000 3,000.00 90.00000 5,400.00

0049 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

1,000.000

LF

10.00000 10,000.00 1.00000 1,000.00 3.00000 3,000.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

10,750.000

LF

0.75000 8,062.50 1.00000 10,750.00 1.10000 11,825.00
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Letting Date: C1

Contract ID:

District(s):
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Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:
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NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0051 401030M

TACK COAT

4,080.000

GAL

5.00000 20,400.00 8.00000 32,640.00 1.10000 4,488.00

0052 401036M

PRIME COAT

1,130.000

GAL

0.01000 11.30 0.01000 11.30 2.90000 3,277.00

0053 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

2,614.000

T

95.00000 248,330.00 105.00000 274,470.00 110.00000 287,540.00

0054 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

3,398.000

T

90.00000 305,820.00 100.00000 339,800.00 100.00000 339,800.00

0055 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

4,415.000

T

85.00000 375,275.00 100.00000 441,500.00 100.00000 441,500.00
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District(s):
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Project(s):130

Tabulation of Bids
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NHP-0034 (303)
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MONMOUTH
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6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0056 401108M

CORE SAMPLES, HOT MIX
ASPHALT

50.000

U

250.00000 12,500.00 400.00000 20,000.00 90.00000 4,500.00

0057 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

200.000

SY

180.00000 36,000.00 50.00000 10,000.00 200.00000 40,000.00

0058 601122P

15" REINFORCED CONCRETE
PIPE

3,711.000

LF

68.00000 252,348.00 70.00000 259,770.00 100.00000 371,100.00

0059 601124P

18" REINFORCED CONCRETE
PIPE

1,969.000

LF

70.00000 137,830.00 75.00000 147,675.00 125.00000 246,125.00

0060 601128P

24" REINFORCED CONCRETE
PIPE

54.000

LF

100.00000 5,400.00 110.00000 5,940.00 150.00000 8,100.00
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Counties:

Project(s):130
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June 20, 2019
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19130

NHP-0034 (303)
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0061 601372M

18" REINFORCED CONCRETE END
SECTION

1.000

U

2,000.00000 2,000.00 1,250.00000 1,250.00 1,500.00000 1,500.00

0062 601376M

24" REINFORCED CONCRETE END
SECTION

1.000

U

2,500.00000 2,500.00 1,750.00000 1,750.00 2,000.00000 2,000.00

0064 602012M

INLET, TYPE B

16.000

U

3,500.00000 56,000.00 3,000.00000 48,000.00 5,000.00000 80,000.00

0065 602018M

INLET, TYPE E

18.000

U

3,600.00000 64,800.00 3,250.00000 58,500.00 6,000.00000 108,000.00

0066 602054M

MANHOLE, 4' DIAMETER

4.000

U

3,500.00000 14,000.00 2,500.00000 10,000.00 5,000.00000 20,000.00
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Counties:

Project(s):130
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19130
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 602057M

MANHOLE, 5' DIAMETER

1.000

U

5,000.00000 5,000.00 3,000.00000 3,000.00 8,000.00000 8,000.00

0068 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

2.000

U

2,500.00000 5,000.00 1,250.00000 2,500.00 2,000.00000 4,000.00

0070 602223M

OUTLET CONTROL STRUCTURE

1.000

U

8,000.00000 8,000.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0071 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

121.000

SY

100.00000 12,100.00 40.00000 4,840.00 55.00000 6,655.00

0072 603057P

ROCK BACKFILL

1,418.000

T

90.00000 127,620.00 70.00000 99,260.00 50.00000 70,900.00
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Counties:
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19130
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0073 605045P

CHAIN-LINK FENCE, 6' HIGH

684.000

LF

47.00000 32,148.00 35.00000 23,940.00 35.00000 23,940.00

0074 605165M

GATE, CHAIN-LINK FENCE, 20'
WIDE

1.000

U

3,000.00000 3,000.00 2,000.00000 2,000.00 1,200.00000 1,200.00

0075 606012P

CONCRETE SIDEWALK, 4" THICK

13.000

SY

120.00000 1,560.00 150.00000 1,950.00 100.00000 1,300.00

0076 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

1,624.000

SY

32.00000 51,968.00 40.00000 64,960.00 45.00000 73,080.00

0077 606095P

TURF PAVERS

48.000

SY

150.00000 7,200.00 150.00000 7,200.00 500.00000 24,000.00
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MONMOUTH

Min: Max:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

4,134.000

LF

28.00000 115,752.00 28.00000 115,752.00 40.00000 165,360.00

0079 607034P

9" X 14" CONCRETE VERTICAL
CURB

469.000

LF

28.00000 13,132.00 25.00000 11,725.00 38.00000 17,822.00

0080 607076P

BELGIAN BLOCK CURB

87.000

LF

40.00000 3,480.00 35.00000 3,045.00 45.00000 3,915.00

0081 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

2,174.000

SY

32.00000 69,568.00 37.00000 80,438.00 35.00000 76,090.00

0082 609003M

BEAM GUIDE RAIL

1,891.000

LF

31.00000 58,621.00 25.00000 47,275.00 22.00000 41,602.00
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Counties:

Project(s):130
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19130

NHP-0034 (303)
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MONMOUTH

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 609006M

BEAM GUIDE RAIL, DUAL-FACED

257.000

LF

47.00000 12,079.00 35.00000 8,995.00 29.00000 7,453.00

0084 609024M

FLARED GUIDE RAIL TERMINAL

2.000

U

3,200.00000 6,400.00 2,400.00000 4,800.00 2,100.00000 4,200.00

0085 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

3,800.00000 7,600.00 2,800.00000 5,600.00 2,800.00000 5,600.00

0086 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

2.000

U

7,200.00000 14,400.00 5,000.00000 10,000.00 4,200.00000 8,400.00

0087 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,600.00000 8,000.00 1,400.00000 7,000.00 110.00000 550.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0088 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

5,000.00000 20,000.00 3,250.00000 13,000.00 3,000.00000 12,000.00

0089 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

740.000

LF

19.00000 14,060.00 12.00000 8,880.00 15.00000 11,100.00

0090 609075M

REMOVAL OF BEAM GUIDE RAIL

1,780.000

LF

5.00000 8,900.00 3.00000 5,340.00 10.00000 17,800.00

0091 610003M

TRAFFIC STRIPES, 4"

52,305.000

LF

0.50000 26,152.50 0.35000 18,306.75 0.30000 15,691.50

0092 610007M

TRAFFIC STRIPES, 8"

655.000

LF

1.00000 655.00 0.65000 425.75 0.60000 393.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0093 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

80.000

U

31.00000 2,480.00 45.00000 3,600.00 44.00000 3,520.00

0094 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

65.000

U

31.00000 2,015.00 45.00000 2,925.00 44.00000 2,860.00

0095 610024M

REMOVAL OF RPM

145.000

U

15.00000 2,175.00 35.00000 5,075.00 40.00000 5,800.00

0096 610036M

REMOVAL OF TRAFFIC STRIPES

29,300.000

LF

0.75000 21,975.00 0.60000 17,580.00 1.00000 29,300.00

0097 612003P

REGULATORY AND WARNING
SIGN

35.000

SF

45.00000 1,575.00 35.00000 1,225.00 50.00000 1,750.00

Page 55 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0098 651057P

8" DUCTILE IRON WATER PIPE,
CLASS 52

710.000

LF

180.00000 127,800.00 200.00000 142,000.00 200.00000 142,000.00

0099 651063P

12" DUCTILE IRON WATER PIPE,
CLASS 52

50.000

LF

200.00000 10,000.00 750.00000 37,500.00 325.00000 16,250.00

0100 651243M

WATER SERVICE CONNECTION

9.000

U

5,000.00000 45,000.00 5,500.00000 49,500.00 4,000.00000 36,000.00

0101 651246M

FIRE HYDRANT

3.000

U

8,000.00000 24,000.00 10,500.00000 31,500.00 1,000.00000 3,000.00

0102 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCPL

(1)

LS

715,000.00000 715,000.00 525,000.00000 525,000.00 613,000.00000 613,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0103 655021P

FIBER OPTIC UTILITY
RELOCATION, FTS

1.000

LS

5,000.00000 5,000.00 45,000.00000 45,000.00 60,000.00000 60,000.00

0104 701011P

1 1/2" RIGID METALLIC CONDUIT,
PVC COATED

245.000

LF

55.00000 13,475.00 70.00000 17,150.00 170.00000 41,650.00

0105 701015P

2" RIGID METALLIC CONDUIT

181.000

LF

43.00000 7,783.00 75.00000 13,575.00 40.00000 7,240.00

0106 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

49.000

LF

78.00000 3,822.00 110.00000 5,390.00 190.00000 9,310.00

0107 701021P

3" RIGID METALLIC CONDUIT

83.000

LF

64.00000 5,312.00 90.00000 7,470.00 55.00000 4,565.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0108 701044P

3/4" FLEXIBLE METALLIC CONDUIT

39.000

LF

26.00000 1,014.00 50.00000 1,950.00 45.00000 1,755.00

0109 701102M

18" X 36" JUNCTION BOX

2.000

U

2,650.00000 5,300.00 2,250.00000 4,500.00 2,000.00000 4,000.00

0110 701108M

12" X 10" X 8" METAL JUNCTION
BOX

7.000

U

1,400.00000 9,800.00 2,450.00000 17,150.00 1,250.00000 8,750.00

0111 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

2,800.00000 2,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0112 701177M

METER CABINET, TYPE 1M-MC

1.000

U

11,000.00000 11,000.00 9,750.00000 9,750.00 1,000.00000 1,000.00

0113 701192P

GROUND WIRE, NO. 8 AWG

701.000

LF

2.50000 1,752.50 2.50000 1,752.50 3.00000 2,103.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0114 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

609.000

LF

4.50000 2,740.50 5.00000 3,045.00 4.00000 2,436.00

0115 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

1,608.000

LF

2.50000 4,020.00 4.00000 6,432.00 4.00000 6,432.00

0116 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

91.000

LF

3.00000 273.00 5.00000 455.00 6.00000 546.00

0117 701210P

SERVICE WIRE, NO. 2 AWG

456.000

LF

7.00000 3,192.00 6.00000 2,736.00 7.00000 3,192.00

0118 703027M

UNDERDECK LIGHTING TYPE P

7.000

U

2,500.00000 17,500.00 2,250.00000 15,750.00 2,000.00000 14,000.00
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(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0119 704002M

ITS CONDUIT, TYPE A

2,369.000

LF

79.00000 187,151.00 59.00000 139,771.00 30.00000 71,070.00

0120 704003M

JUNCTION BOX ITS TYPE A

2.000

U

3,500.00000 7,000.00 4,500.00000 9,000.00 5,500.00000 11,000.00

0121 704009M

JUNCTION BOX ITS TYPE C

6.000

U

2,000.00000 12,000.00 3,750.00000 22,500.00 2,000.00000 12,000.00

0122 704011M

METER CABINET ITS

1.000

U

4,100.00000 4,100.00 3,250.00000 3,250.00 3,000.00000 3,000.00

0123 704014M

FOUNDATION, ITS

1.000

U

1,200.00000 1,200.00 2,250.00000 2,250.00 1,600.00000 1,600.00

0124 704024M

FOUNDATION ITS TYPE D

1.000

U

2,300.00000 2,300.00 2,750.00000 2,750.00 3,800.00000 3,800.00
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(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0125 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ STMC

(1)

LS

9,000.00000 9,000.00 3,750.00000 3,750.00 6,000.00000 6,000.00

0126 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ TOCS

(1)

LS

12,000.00000 12,000.00 3,750.00000 3,750.00 7,000.00000 7,000.00

0127 704060M

CAMERA

1.000

U

7,800.00000 7,800.00 14,000.00000 14,000.00 10,000.00000 10,000.00

0128 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0129 704171M

DMS SIGN

1.000

U

125,000.00000 125,000.00 110,000.00000 110,000.00 100,000.00000 100,000.00
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(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0130 704183M

CONTROLLER, DMS

1.000

U

16,000.00000 16,000.00 27,500.00000 27,500.00 18,000.00000 18,000.00

0132 804006P

TOPSOILING, 4" THICK

13,435.000

SY

3.00000 40,305.00 3.00000 40,305.00 3.50000 47,022.50

0134 804030P

BIORETENTION SOIL MIXTURE

519.000

CY

80.00000 41,520.00 70.00000 36,330.00 100.00000 51,900.00

0136 806006P

FERTILIZING AND SEEDING, TYPE
A-3

10,991.000

SY

1.00000 10,991.00 1.00000 10,991.00 1.00000 10,991.00

0140 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

5,488.000

SY

4.50000 24,696.00 4.50000 24,696.00 4.00000 21,952.00
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June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0176 704185M

CONTROLLER MODIFICATIONS,
DMS

1.000

U

7,700.00000 7,700.00 0.01000 0.01 8,000.00000 8,000.00

0177 504046P

PAINTING OF CONCRETE
SURFACE

955.000

SY

31.00000 29,605.00 25.00000 23,875.00 30.00000 28,650.00

Section Totals: $7,773,276.95 $7,071,253.31 $7,916,898.56
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

75,000.00000 75,000.00 7,500.00000 7,500.00 75,000.00000 75,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

25.000

MO

3,500.00000 87,500.00 1,500.00000 37,500.00 4,000.00000 100,000.00

0010 156015M

NUCLEAR DENSITY GAUGE

1.000

U

10,000.00000 10,000.00 10,500.00000 10,500.00 5,000.00000 5,000.00

Section Totals: $172,500.00 $55,500.00 $180,000.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0003 Non-Participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

8,500.00000 8,500.00 9,000.00000 9,000.00 5,000.00000 5,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

25,000.00000 25,000.00 14,000.00000 14,000.00 5,000.00000 5,000.00

0034 159190M

SNOW REMOVAL

(1)

LS

1.00000 1.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0063 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

545.000

LF

10.00000 5,450.00 8.00000 4,360.00 25.00000 13,625.00

0069 602216M

CLEANING DRAINAGE
STRUCTURE

10.000

U

500.00000 5,000.00 300.00000 3,000.00 500.00000 5,000.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

Section Totals: $43,951.00 $35,360.00 $38,625.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158006M

SILT FENCE

6,058.000

LF

4.00000 24,232.00 5.00000 30,290.00 5.00000 30,290.00

0013 158012M

HEAVY DUTY SILT FENCE, BLACK

1,001.000

LF

10.00000 10,010.00 7.00000 7,007.00 10.00000 10,010.00

0014 158015M

HAYBALE

20.000

U

50.00000 1,000.00 25.00000 500.00 20.00000 400.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

35.000

U

190.00000 6,650.00 150.00000 5,250.00 145.00000 5,075.00

0016 158033M

INLET FILTER TYPE 2, 4' X 4'

30.000

U

300.00000 9,000.00 200.00000 6,000.00 200.00000 6,000.00

0017 158055M

SEDIMENT CONTROL BAG

4.000

U

500.00000 2,000.00 400.00000 1,600.00 200.00000 800.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158060M

CONSTRUCTION DRIVEWAY

250.000

T

1.00000 250.00 30.00000 7,500.00 40.00000 10,000.00

0019 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 4,500.00000 4,500.00 10,000.00000 10,000.00

0020 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

2,500.00000 5,000.00 500.00000 1,000.00 400.00000 800.00

0021 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,394.000

CY

0.01000 13.94 0.01000 13.94 0.01000 13.94

0137 806018P

FERTILIZING AND SEEDING, TYPE
F

2,081.000

SY

1.25000 2,601.25 1.00000 2,081.00 1.50000 3,121.50
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

Section Totals: $70,757.19 $65,741.94 $76,510.44
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0131 802003M

TRIMMING EXISTING TREE, OVER
6" TO 12" DIAMETER

12.000

U

550.00000 6,600.00 600.00000 7,200.00 1,500.00000 18,000.00

0133 804015P

BORROW TOPSOIL

574.000

CY

48.00000 27,552.00 58.00000 33,292.00 45.00000 25,830.00

0135 805003M

TURF REPAIR STRIP

3,000.000

LF

4.00000 12,000.00 7.00000 21,000.00 4.00000 12,000.00

0138 806024P

FERTILIZING AND SEEDING, TYPE
W

777.000

SY

4.50000 3,496.50 1.00000 777.00 4.00000 3,108.00

0139 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

2,446.000

SY

1.00000 2,446.00 1.00000 2,446.00 1.00000 2,446.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0141 809006M

FIBER MULCHING

16,295.000

SY

0.75000 12,221.25 2.25000 36,663.75 1.00000 16,295.00

0142 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

25.000

U

600.00000 15,000.00 750.00000 18,750.00 500.00000 12,500.00

0143 811018M

LARGE DECIDUOUS TREE,
SEEDLING 15-18" HIGH, POT OR
CONTAINER

3.000

U

60.00000 180.00 38.00000 114.00 48.00000 144.00

0144 811019M

LARGE DECIDUOUS TREE, 8-10'
HIGH, MULTI-STEM, B&B

10.000

U

450.00000 4,500.00 750.00000 7,500.00 400.00000 4,000.00

0145 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

15.000

U

560.00000 8,400.00 725.00000 10,875.00 500.00000 7,500.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0146 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

16.000

U

425.00000 6,800.00 700.00000 11,200.00 360.00000 5,760.00

0147 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

11.000

U

270.00000 2,970.00 650.00000 7,150.00 250.00000 2,750.00

0148 811056M

DECIDUOUS SHRUB, 4-5' HIGH,
B&B

16.000

U

110.00000 1,760.00 120.00000 1,920.00 100.00000 1,600.00

0149 811057M

DECIDUOUS SHRUB, 3-4' HIGH,
B&B

14.000

U

85.00000 1,190.00 115.00000 1,610.00 70.00000 980.00

0150 811060M

DECIDUOUS SHRUB, 24-30" HIGH,
B&B

15.000

U

60.00000 900.00 100.00000 1,500.00 50.00000 750.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0151 811111M

PERENNIAL, #1 CONTAINER

17.000

U

25.00000 425.00 15.00000 255.00 25.00000 425.00

0152 811120M

PERENNIAL, 2" PLUG

2,070.000

U

6.00000 12,420.00 5.00000 10,350.00 5.00000 10,350.00

0153 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

95,000.00000 95,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

Section Totals: $213,860.75 $187,602.75 $131,938.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0006 Route 34 Culvert (Structure NO. 1307-
150)

SECTION: Cat Alt Set: Cat Alt Member:

0154 162005P

VIBRATION MONITORING

(1)

LS

15,000.00000 15,000.00 105,000.00000 105,000.00 5,000.00000 5,000.00

0155 201006P

CLEARING SITE, BRIDGE (___)
Bridge (1307-150)

(1)

LS

265,000.00000 265,000.00 631,027.00000 631,027.00 502,450.00000 502,450.00

0156 201039P

TEMPORARY SHIELDING

(1)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 1.00000 1.00

0157 203009P

I-9 SOIL AGGREGATE

175.000

CY

65.00000 11,375.00 70.00000 12,250.00 100.00000 17,500.00

0158 504003P

REINFORCEMENT STEEL

361,800.000

LB

2.70000 976,860.00 1.40000 506,520.00 2.00000 723,600.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0006 Route 34 Culvert (Structure NO. 1307-
150)

SECTION: Cat Alt Set: Cat Alt Member:

0159 504012P

CONCRETE CULVERT,
STRUCTURES

1,500.000

CY

920.00000 1,380,000.00 1,375.00000 2,062,500.00 1,000.00000 1,500,000.00

0160 504036P

EPOXY WATERPROOFING

395.000

SY

65.00000 25,675.00 40.00000 15,800.00 100.00000 39,500.00

0161 514012P

TEMPORARY WALL

2,200.000

SF

1.00000 2,200.00 100.00000 220,000.00 200.00000 440,000.00

Section Totals: $2,701,110.00 $3,578,097.00 $3,228,051.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0007 Retaining Wall Location NO.1SECTION: Cat Alt Set: Cat Alt Member:

0162 513003P

RETAINING WALL, LOCATION NO.
___ Location NO. 1

2,700.000

SF

240.00000 648,000.00 300.00000 810,000.00 250.00000 675,000.00

Section Totals: $648,000.00 $810,000.00 $675,000.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0008 Retaining Wall Location NO.2SECTION: Cat Alt Set: Cat Alt Member:

0163 513003P

RETAINING WALL, LOCATION NO.
___ Location NO. 2

3,125.000

SF

240.00000 750,000.00 300.00000 937,500.00 250.00000 781,250.00

Section Totals: $750,000.00 $937,500.00 $781,250.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0164 201009P

CLEARING SITE, STRUCTURE
(___) Structure (1307-207)

(1)

LS

5,000.00000 5,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0165 202009P

EXCAVATION, UNCLASSIFIED

8.000

CY

125.00000 1,000.00 200.00000 1,600.00 200.00000 1,600.00

0166 501003P

TEMPORARY SHEETING

77.000

SF

150.00000 11,550.00 40.00000 3,080.00 1.00000 77.00

0167 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 26,000.00000 26,000.00

0168 503012M

CROSSHOLE SONIC LOGGING

1.000

U

3,400.00000 3,400.00 2,000.00000 2,000.00 1,500.00000 1,500.00
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Contract ID:

District(s):
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Contract Time:
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Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0169 503015M

SHAFT CORING

15.000

LF

370.00000 5,550.00 1.00000 15.00 200.00000 3,000.00

0170 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

15.000

LF

2,100.00000 31,500.00 900.00000 13,500.00 1,800.00000 27,000.00

0171 503048M

OBSTRUCTION REMOVAL

5.000

LF

1,100.00000 5,500.00 400.00000 2,000.00 10.00000 50.00

0172 503051M

TOMOGRAPHY

1.000

U

4,300.00000 4,300.00 500.00000 500.00 1,000.00000 1,000.00

0173 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,050.000

LB

6.00000 6,300.00 5.00000 5,250.00 10.00000 10,500.00
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Contract ID:

District(s):
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Project(s):130
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Contract Time:
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Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(5) RITACCO CONSTRUCTION,
INC.

(6) ANSELMI & DECICCO, INC.

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0174 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

4.000

CY

4,500.00000 18,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0175 512009M

BUTTERFLY SIGN SUPPORT,
STRUCTURE Butterfly Structure

1.000

U

69,000.00000 69,000.00 70,000.00000 70,000.00 50,000.00000 50,000.00

Section Totals: $166,100.00 $142,945.00 $155,727.00

( ) indicates item is bid as Lump Sum

$12,884,000.00$12,539,555.89 $13,184,000.00

$12,539,555.89

Contract Totals

$12,884,000.00 13,184,000.00Cost Plus Time Totals
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

52,000.00000 52,000.00 72,853.75000 72,853.75

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 50,000.00000 50,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

11.000

U

500.00000 5,500.00 0.01000 0.11

0006 153011M

TRAINEES

1,210.000

HOUR

1.50000 1,815.00 0.01000 12.10

0007 154003P

MOBILIZATION

(1)

LS

1,330,000.00000 1,330,000.00 2,400,000.00000 2,400,000.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

200,000.00000 200,000.00 190,000.00000 190,000.00

0022 159003M

BREAKAWAY BARRICADE

30.000

U

105.00000 3,150.00 114.70000 3,441.00

0023 159006M

DRUM

125.000

U

70.00000 8,750.00 65.46000 8,182.50

0024 159009M

TRAFFIC CONE

125.000

U

29.00000 3,625.00 16.02000 2,002.50

0025 159012M

CONSTRUCTION SIGNS

1,842.000

SF

30.00000 55,260.00 13.71000 25,253.82
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0026 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00 997.43000 1,994.86

0027 159021P

CONSTRUCTION BARRIER CURB

6,000.000

LF

80.00000 480,000.00 92.31000 553,860.00

0028 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

7,500.00000 15,000.00 1,246.78000 2,493.56

0029 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

15,000.00000 60,000.00 15,942.61000 63,770.44

0030 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

4.000

U

17,500.00000 70,000.00 9,917.71000 39,670.84
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0031 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

25,000.00000 50,000.00 9,350.84000 18,701.68

0032 159138M

HMA PATCH

50.000

T

560.00000 28,000.00 436.76000 21,838.00

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

95.00000 7,600.00 100.28000 8,022.40

0035 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

14,000.00000 14,000.00 14,000.00000 14,000.00

0036 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

18,800.00000 18,800.00 18,800.00000 18,800.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0037 161003P

FINAL CLEANUP

(1)

LS

25,000.00000 25,000.00 80,000.00000 80,000.00

0038 201003P

CLEARING SITE

(1)

LS

110,000.00000 110,000.00 110,000.00000 110,000.00

0039 202003P

STRIPPING

2.200

ACRE

19,000.00000 41,800.00 25,303.22000 55,667.08

0040 202006M

EXCAVATION, TEST PIT

50.000

CY

350.00000 17,500.00 373.98000 18,699.00

0041 202009P

EXCAVATION, UNCLASSIFIED

20,911.000

CY

30.00000 627,330.00 54.20000 1,133,376.20

0042 202021P

REMOVAL OF PAVEMENT

7,942.000

SY

18.00000 142,956.00 78.39000 622,573.38
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Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0043 203021P

I-14 SOIL AGGREGATE

782.000

CY

0.01000 7.82 96.57000 75,517.74

0044 203043P

GEOGRID REINFORCEMENT

240.000

SY

95.00000 22,800.00 29.45000 7,068.00

0045 301006P

SUBBASE

3,188.000

CY

85.00000 270,980.00 97.26000 310,064.88

0046 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

14,031.000

SY

18.00000 252,558.00 22.55000 316,399.05

0047 401009P

HMA MILLING, 3" OR LESS

8,789.000

SY

9.00000 79,101.00 7.57000 66,532.73
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Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0048 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

60.000

SY

235.00000 14,100.00 116.52000 6,991.20

0049 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

1,000.000

LF

13.00000 13,000.00 5.83000 5,830.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

10,750.000

LF

1.25000 13,437.50 1.05000 11,287.50

0051 401030M

TACK COAT

4,080.000

GAL

6.00000 24,480.00 9.90000 40,392.00

0052 401036M

PRIME COAT

1,130.000

GAL

0.01000 11.30 0.01000 11.30
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0053 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

2,614.000

T

115.00000 300,610.00 121.07000 316,476.98

0054 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

3,398.000

T

110.00000 373,780.00 119.43000 405,823.14

0055 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

4,415.000

T

100.00000 441,500.00 118.27000 522,162.05

0056 401108M

CORE SAMPLES, HOT MIX
ASPHALT

50.000

U

120.00000 6,000.00 407.82000 20,391.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

200.000

SY

160.00000 32,000.00 201.96000 40,392.00

0058 601122P

15" REINFORCED CONCRETE
PIPE

3,711.000

LF

60.00000 222,660.00 108.17000 401,418.87

0059 601124P

18" REINFORCED CONCRETE
PIPE

1,969.000

LF

85.00000 167,365.00 120.49000 237,244.81

0060 601128P

24" REINFORCED CONCRETE
PIPE

54.000

LF

115.00000 6,210.00 169.49000 9,152.46
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Letting Date: C1
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District(s):
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Project(s):130
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Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0061 601372M

18" REINFORCED CONCRETE END
SECTION

1.000

U

2,900.00000 2,900.00 3,533.46000 3,533.46

0062 601376M

24" REINFORCED CONCRETE END
SECTION

1.000

U

3,900.00000 3,900.00 4,043.19000 4,043.19

0064 602012M

INLET, TYPE B

16.000

U

4,500.00000 72,000.00 6,470.21000 103,523.36

0065 602018M

INLET, TYPE E

18.000

U

5,200.00000 93,600.00 6,522.59000 117,406.62

0066 602054M

MANHOLE, 4' DIAMETER

4.000

U

5,500.00000 22,000.00 7,174.28000 28,697.12
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Letting Date: C1

Contract ID:

District(s):
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Project(s):130
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Contract Time:

June 20, 2019
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19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 602057M

MANHOLE, 5' DIAMETER

1.000

U

10,500.00000 10,500.00 8,360.16000 8,360.16

0068 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

2.000

U

3,100.00000 6,200.00 3,506.64000 7,013.28

0070 602223M

OUTLET CONTROL STRUCTURE

1.000

U

16,500.00000 16,500.00 12,250.43000 12,250.43

0071 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

121.000

SY

115.00000 13,915.00 121.33000 14,680.93

0072 603057P

ROCK BACKFILL

1,418.000

T

64.00000 90,752.00 74.73000 105,967.14
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MONMOUTH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0073 605045P

CHAIN-LINK FENCE, 6' HIGH

684.000

LF

37.00000 25,308.00 41.66000 28,495.44

0074 605165M

GATE, CHAIN-LINK FENCE, 20'
WIDE

1.000

U

2,900.00000 2,900.00 3,192.69000 3,192.69

0075 606012P

CONCRETE SIDEWALK, 4" THICK

13.000

SY

93.00000 1,209.00 151.48000 1,969.24

0076 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

1,624.000

SY

75.00000 121,800.00 79.76000 129,530.24

0077 606095P

TURF PAVERS

48.000

SY

600.00000 28,800.00 293.34000 14,080.32
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Letting Date: C1

Contract ID:
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MONMOUTH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

4,134.000

LF

35.00000 144,690.00 34.96000 144,524.64

0079 607034P

9" X 14" CONCRETE VERTICAL
CURB

469.000

LF

35.50000 16,649.50 34.96000 16,396.24

0080 607076P

BELGIAN BLOCK CURB

87.000

LF

43.00000 3,741.00 44.28000 3,852.36

0081 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

2,174.000

SY

52.00000 113,048.00 44.28000 96,264.72

0082 609003M

BEAM GUIDE RAIL

1,891.000

LF

23.50000 44,438.50 32.63000 61,703.33
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Contract Time:
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MONMOUTH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 609006M

BEAM GUIDE RAIL, DUAL-FACED

257.000

LF

29.00000 7,453.00 40.78000 10,480.46

0084 609024M

FLARED GUIDE RAIL TERMINAL

2.000

U

2,250.00000 4,500.00 2,913.04000 5,826.08

0085 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

3,100.00000 6,200.00 3,495.64000 6,991.28

0086 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

2.000

U

4,600.00000 9,200.00 6,117.37000 12,234.74

0087 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,050.00000 5,250.00 1,747.82000 8,739.10
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0088 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

3,400.00000 13,600.00 4,078.25000 16,313.00

0089 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

740.000

LF

12.50000 9,250.00 13.98000 10,345.20

0090 609075M

REMOVAL OF BEAM GUIDE RAIL

1,780.000

LF

1.10000 1,958.00 3.50000 6,230.00

0091 610003M

TRAFFIC STRIPES, 4"

52,305.000

LF

0.35000 18,306.75 0.47000 24,583.35

0092 610007M

TRAFFIC STRIPES, 8"

655.000

LF

0.70000 458.50 0.93000 609.15
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0093 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

80.000

U

47.00000 3,760.00 31.40000 2,512.00

0094 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

65.000

U

47.00000 3,055.00 31.40000 2,041.00

0095 610024M

REMOVAL OF RPM

145.000

U

20.00000 2,900.00 56.62000 8,209.90

0096 610036M

REMOVAL OF TRAFFIC STRIPES

29,300.000

LF

0.65000 19,045.00 0.76000 22,268.00

0097 612003P

REGULATORY AND WARNING
SIGN

35.000

SF

83.00000 2,905.00 39.62000 1,386.70
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0098 651057P

8" DUCTILE IRON WATER PIPE,
CLASS 52

710.000

LF

150.00000 106,500.00 213.79000 151,790.90

0099 651063P

12" DUCTILE IRON WATER PIPE,
CLASS 52

50.000

LF

1,200.00000 60,000.00 372.80000 18,640.00

0100 651243M

WATER SERVICE CONNECTION

9.000

U

2,100.00000 18,900.00 3,841.19000 34,570.71

0101 651246M

FIRE HYDRANT

3.000

U

6,800.00000 20,400.00 19,628.61000 58,885.83

0102 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCPL

(1)

LS

525,000.00000 525,000.00 597,177.82000 597,177.82

Page 97 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0103 655021P

FIBER OPTIC UTILITY
RELOCATION, FTS

1.000

LS

48,000.00000 48,000.00 54,110.19000 54,110.19

0104 701011P

1 1/2" RIGID METALLIC CONDUIT,
PVC COATED

245.000

LF

72.00000 17,640.00 81.56000 19,982.20

0105 701015P

2" RIGID METALLIC CONDUIT

181.000

LF

52.00000 9,412.00 87.39000 15,817.59

0106 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

49.000

LF

115.00000 5,635.00 128.17000 6,280.33

0107 701021P

3" RIGID METALLIC CONDUIT

83.000

LF

90.00000 7,470.00 104.87000 8,704.21
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0108 701044P

3/4" FLEXIBLE METALLIC CONDUIT

39.000

LF

52.00000 2,028.00 58.26000 2,272.14

0109 701102M

18" X 36" JUNCTION BOX

2.000

U

2,400.00000 4,800.00 3,087.82000 6,175.64

0110 701108M

12" X 10" X 8" METAL JUNCTION
BOX

7.000

U

2,700.00000 18,900.00 2,971.29000 20,799.03

0111 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

5,100.00000 5,100.00 3,670.42000 3,670.42

0112 701177M

METER CABINET, TYPE 1M-MC

1.000

U

10,500.00000 10,500.00 11,593.88000 11,593.88
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0113 701192P

GROUND WIRE, NO. 8 AWG

701.000

LF

2.70000 1,892.70 2.91000 2,039.91

0114 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

609.000

LF

6.50000 3,958.50 6.99000 4,256.91

0115 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

1,608.000

LF

4.75000 7,638.00 5.24000 8,425.92

0116 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

91.000

LF

5.30000 482.30 5.83000 530.53

0117 701210P

SERVICE WIRE, NO. 2 AWG

456.000

LF

6.50000 2,964.00 6.99000 3,187.44
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0118 703027M

UNDERDECK LIGHTING TYPE P

7.000

U

2,500.00000 17,500.00 2,796.51000 19,575.57

0119 704002M

ITS CONDUIT, TYPE A

2,369.000

LF

38.00000 90,022.00 69.33000 164,242.77

0120 704003M

JUNCTION BOX ITS TYPE A

2.000

U

5,600.00000 11,200.00 5,476.51000 10,953.02

0121 704009M

JUNCTION BOX ITS TYPE C

6.000

U

4,700.00000 28,200.00 4,544.33000 27,265.98

0122 704011M

METER CABINET ITS

1.000

U

3,400.00000 3,400.00 3,786.94000 3,786.94

0123 704014M

FOUNDATION, ITS

1.000

U

5,600.00000 5,600.00 2,563.47000 2,563.47
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0124 704024M

FOUNDATION ITS TYPE D

1.000

U

4,100.00000 4,100.00 3,466.51000 3,466.51

0125 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ STMC

(1)

LS

3,900.00000 3,900.00 4,369.55000 4,369.55

0126 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ TOCS

(1)

LS

3,900.00000 3,900.00 4,369.55000 4,369.55

0127 704060M

CAMERA

1.000

U

15,200.00000 15,200.00 16,895.60000 16,895.60

0128 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0129 704171M

DMS SIGN

1.000

U

120,000.00000 120,000.00 133,999.57000 133,999.57

0130 704183M

CONTROLLER, DMS

1.000

U

17,200.00000 17,200.00 18,643.42000 18,643.42

0132 804006P

TOPSOILING, 4" THICK

13,435.000

SY

3.00000 40,305.00 2.85000 38,289.75

0134 804030P

BIORETENTION SOIL MIXTURE

519.000

CY

87.00000 45,153.00 116.52000 60,473.88

0136 806006P

FERTILIZING AND SEEDING, TYPE
A-3

10,991.000

SY

1.25000 13,738.75 0.87000 9,562.17
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0140 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

5,488.000

SY

5.00000 27,440.00 4.37000 23,982.56

0176 704185M

CONTROLLER MODIFICATIONS,
DMS

1.000

U

13,500.00000 13,500.00 14,739.95000 14,739.95

0177 504046P

PAINTING OF CONCRETE
SURFACE

955.000

SY

23.00000 21,965.00 20.97000 20,026.35

Section Totals: $7,923,923.12 $10,958,742.01
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

95,000.00000 95,000.00 16,601.45000 16,601.45

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

25.000

MO

2,500.00000 62,500.00 3,635.61000 90,890.25

0010 156015M

NUCLEAR DENSITY GAUGE

1.000

U

6,500.00000 6,500.00 9,350.84000 9,350.84

Section Totals: $164,000.00 $116,842.54
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0003 Non-Participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

18,500.00000 18,500.00 21,195.24000 21,195.24

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

19,000.00000 19,000.00 21,195.24000 21,195.24

0034 159190M

SNOW REMOVAL

(1)

LS

0.01000 0.01 24,440.09000 24,440.09

0063 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

545.000

LF

11.00000 5,995.00 8.74000 4,763.30

0069 602216M

CLEANING DRAINAGE
STRUCTURE

10.000

U

310.00000 3,100.00 378.69000 3,786.90
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

Section Totals: $46,595.01 $75,380.77
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158006M

SILT FENCE

6,058.000

LF

5.50000 33,319.00 8.65000 52,401.70

0013 158012M

HEAVY DUTY SILT FENCE, BLACK

1,001.000

LF

7.00000 7,007.00 8.72000 8,728.72

0014 158015M

HAYBALE

20.000

U

40.00000 800.00 54.49000 1,089.80

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

35.000

U

140.00000 4,900.00 440.73000 15,425.55

0016 158033M

INLET FILTER TYPE 2, 4' X 4'

30.000

U

170.00000 5,100.00 526.19000 15,785.70

0017 158055M

SEDIMENT CONTROL BAG

4.000

U

2,000.00000 8,000.00 1,380.46000 5,521.84
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158060M

CONSTRUCTION DRIVEWAY

250.000

T

65.00000 16,250.00 83.94000 20,985.00

0019 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

20,000.00000 20,000.00 23,190.08000 23,190.08

0020 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,900.00000 3,800.00 1,246.78000 2,493.56

0021 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,394.000

CY

5.00000 6,970.00 51.72000 72,097.68

0137 806018P

FERTILIZING AND SEEDING, TYPE
F

2,081.000

SY

1.25000 2,601.25 1.17000 2,434.77
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

Section Totals: $108,747.25 $220,154.40
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0131 802003M

TRIMMING EXISTING TREE, OVER
6" TO 12" DIAMETER

12.000

U

1,000.00000 12,000.00 553.48000 6,641.76

0133 804015P

BORROW TOPSOIL

574.000

CY

30.00000 17,220.00 48.94000 28,091.56

0135 805003M

TURF REPAIR STRIP

3,000.000

LF

7.50000 22,500.00 4.14000 12,420.00

0138 806024P

FERTILIZING AND SEEDING, TYPE
W

777.000

SY

1.30000 1,010.10 4.37000 3,395.49

0139 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

2,446.000

SY

1.25000 3,057.50 0.87000 2,128.02
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0141 809006M

FIBER MULCHING

16,295.000

SY

2.50000 40,737.50 0.70000 11,406.50

0142 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

25.000

U

790.00000 19,750.00 611.74000 15,293.50

0143 811018M

LARGE DECIDUOUS TREE,
SEEDLING 15-18" HIGH, POT OR
CONTAINER

3.000

U

47.00000 141.00 58.26000 174.78

0144 811019M

LARGE DECIDUOUS TREE, 8-10'
HIGH, MULTI-STEM, B&B

10.000

U

790.00000 7,900.00 436.96000 4,369.60
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0145 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

15.000

U

770.00000 11,550.00 565.13000 8,476.95

0146 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

16.000

U

730.00000 11,680.00 413.65000 6,618.40

0147 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

11.000

U

680.00000 7,480.00 273.83000 3,012.13

0148 811056M

DECIDUOUS SHRUB, 4-5' HIGH,
B&B

16.000

U

133.00000 2,128.00 110.70000 1,771.20

0149 811057M

DECIDUOUS SHRUB, 3-4' HIGH,
B&B

14.000

U

130.00000 1,820.00 83.90000 1,174.60

Page 113 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0150 811060M

DECIDUOUS SHRUB, 24-30" HIGH,
B&B

15.000

U

115.00000 1,725.00 60.59000 908.85

0151 811111M

PERENNIAL, #1 CONTAINER

17.000

U

25.00000 425.00 20.97000 356.49

0152 811120M

PERENNIAL, 2" PLUG

2,070.000

U

5.00000 10,350.00 5.53000 11,447.10

0153 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

16,500.00000 16,500.00 9,904.32000 9,904.32

Section Totals: $187,974.10 $127,591.25
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0006 Route 34 Culvert (Structure NO. 1307-
150)

SECTION: Cat Alt Set: Cat Alt Member:

0154 162005P

VIBRATION MONITORING

(1)

LS

40,000.00000 40,000.00 42,287.93000 42,287.93

0155 201006P

CLEARING SITE, BRIDGE (___)
Bridge (1307-150)

(1)

LS

500,000.00000 500,000.00 500,000.00000 500,000.00

0156 201039P

TEMPORARY SHIELDING

(1)

LS

0.01000 0.01 76,239.16000 76,239.16

0157 203009P

I-9 SOIL AGGREGATE

175.000

CY

110.00000 19,250.00 170.64000 29,862.00

0158 504003P

REINFORCEMENT STEEL

361,800.000

LB

1.90000 687,420.00 1.95000 705,510.00
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0006 Route 34 Culvert (Structure NO. 1307-
150)

SECTION: Cat Alt Set: Cat Alt Member:

0159 504012P

CONCRETE CULVERT,
STRUCTURES

1,500.000

CY

810.00000 1,215,000.00 1,133.22000 1,699,830.00

0160 504036P

EPOXY WATERPROOFING

395.000

SY

30.00000 11,850.00 58.26000 23,012.70

0161 514012P

TEMPORARY WALL

2,200.000

SF

28.00000 61,600.00 1.00000 2,200.00

Section Totals: $2,535,120.01 $3,078,941.79
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0007 Retaining Wall Location NO.1SECTION: Cat Alt Set: Cat Alt Member:

0162 513003P

RETAINING WALL, LOCATION NO.
___ Location NO. 1

2,700.000

SF

385.00000 1,039,500.00 391.31000 1,056,537.00

Section Totals: $1,039,500.00 $1,056,537.00

Page 117 of 121

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0008 Retaining Wall Location NO.2SECTION: Cat Alt Set: Cat Alt Member:

0163 513003P

RETAINING WALL, LOCATION NO.
___ Location NO. 2

3,125.000

SF

360.00000 1,125,000.00 330.13000 1,031,656.25

Section Totals: $1,125,000.00 $1,031,656.25
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0164 201009P

CLEARING SITE, STRUCTURE
(___) Structure (1307-207)

(1)

LS

15,000.00000 15,000.00 25,000.00000 25,000.00

0165 202009P

EXCAVATION, UNCLASSIFIED

8.000

CY

100.00000 800.00 291.30000 2,330.40

0166 501003P

TEMPORARY SHEETING

77.000

SF

69.00000 5,313.00 46.61000 3,588.97

0167 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

82,500.00000 82,500.00 11,652.14000 11,652.14

0168 503012M

CROSSHOLE SONIC LOGGING

1.000

U

2,900.00000 2,900.00 2,913.03000 2,913.03
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0169 503015M

SHAFT CORING

15.000

LF

200.00000 3,000.00 1.17000 17.55

0170 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

15.000

LF

1,050.00000 15,750.00 1,106.95000 16,604.25

0171 503048M

OBSTRUCTION REMOVAL

5.000

LF

300.00000 1,500.00 466.09000 2,330.45

0172 503051M

TOMOGRAPHY

1.000

U

600.00000 600.00 582.61000 582.61

0173 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,050.000

LB

3.00000 3,150.00 5.83000 6,121.50
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS
CONSTRUCTION COMPANY,

INC.

(8) IEW CONSTRUCTION
GROUP, INC.

0009 Butterfly Sign Support NO. 1 (Structure
NO. 1307-207)

SECTION: Cat Alt Set: Cat Alt Member:

0174 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

4.000

CY

5,500.00000 22,000.00 2,913.04000 11,652.16

0175 512009M

BUTTERFLY SIGN SUPPORT,
STRUCTURE Butterfly Structure

1.000

U

85,000.00000 85,000.00 78,884.96000 78,884.96

Section Totals: $237,513.00 $161,678.02

( ) indicates item is bid as Lump Sum

$16,827,524.03$13,368,372.49

$13,368,372.49

Contract Totals

$16,827,524.03Cost Plus Time Totals
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ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 20, 2019

Contract Description:

19130

NHP-0034 (303)

10/16/20 COMPLETION DATE

MONMOUTH

Min: Max:

6/24/2019



Vendor Ranking Page: 1

Contract ID:

ROUTE 34, BRIDGE OVER FORMER FREEHOLD AND JAMESBURG
RAILROAD

C1Letting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

19130

June 20, 2019 10:00 AM

NHP-0034 (303)

MONMOUTH130 Counties:

Contract Time:

Call Order:

Project(s):

6/24/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 G7305 GREEN CONSTRUCTION, INC. $9,650,656.98 100.00%

2 M4139 MIDLANTIC CONSTRUCTION, LLC $9,871,974.20 102.29%

3 E0622 EARLE ASPHALT COMPANY $10,313,313.13 106.87%

4 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $12,539,555.89 129.93%

5 R4689 RITACCO CONSTRUCTION, INC. $12,884,000.00 133.50%

6 A5969 ANSELMI & DECICCO, INC. $13,184,000.00 136.61%

7 H0632 GEORGE HARMS CONSTRUCTION COMPANY, INC. $13,368,372.49 138.52%

8 I2943 IEW CONSTRUCTION GROUP, INC. $16,827,524.03 174.37%

H2818 C.J. HESSE, INC. Irregular

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


