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SCALE: 1/8" = 1'-0"HA.1

PARTIAL BUILDING No. 24, ASBESTOS ABATEMENT PLAN
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AIR SAMPLE LOCATION

BUILDING EXITS

AIR FILTRATION DEVICE EXHAUST

AIR FILTRATION DEVICE LOCATION

LEGEND:

DECONTAMINATION UNIT: THREE (3)
STAGE WITH WASTE CHAMBER

INGRESS/EGRESS AND WASTE ROUTE

ROOM NUMBERS

CRITICAL BARRIER

###

E S C

A

AFD

E

KEYED ABATEMENT NOTE:
REMOVE AND DISPOSE OF APPROXIMATELY 1,740 SQUARE FEET OF A
RAISED FLOORING SYSTEM, CONSISTING OF RESILIENT FLOORING [FLOOR
TILE (TOP LAYER)], A PLYWOOD SUBFLOOR, A SECOND LAYER OF RESILIENT
FLOORING [LINOLEUM AND/OR FLOOR TILE (BOTTOM LAYER)], AND A
SECOND PLYWOOD SUBFLOOR OVER WOOD BLOCKING/FLOOR JOISTS. THE
MASTIC ASSOCIATED WITH THE TOP LAYER IS TRACE ASBESTOS AND THE
ADHESIVE AND/OR MASTIC ASSOCIATED WITH THE BOTTOM LAYER IS
ASBESTOS-CONTAINING. REMOVE AND DISPOSE OF ALL CARPET.  HEPA
VACUUM, CLEAN, AND REMOVE ALL LOOSE DEBRIS BELOW THE RAISED
FLOORING SYSTEM AND ENCAPSULATE ALL EXPOSED SURFACES BELOW
THE REMOVED AND RAISED FLOORING SYSTEM.

GENERAL NOTES:
1. THE RAISED FLOORING SYSTEM CONDITIONS EXIST FOR ALL ROOMS. THE

CONDITIONS BELOW THE RAISED FLOORING INCLUDE WOOD BLOCKING/FLOOR
JOISTS OVER CONCRETE AND/OR ASBESTOS-CONTAINING RESILIENT
FLOORING MATERIALS. THE WOOD BLOCKING/FLOOR JOIST SHALL REMAIN.
ANY ASBESTOS-CONTAINING MATERIALS LOCATED BELOW THE RAISED
FLOORING SYSTEM REMAIN.

2. THE OWNER TO VACATE THE WORK AREA PRIOR TO MOBILIZATION. THE
CONTRACTOR SHALL COORDINATE ALL WORK WITH THE OWNER AND THE
OWNER'S REPRESENTATIVE (USA ENVIRONMENTAL MANAGEMENT, INC.) A
MINIMUM OF TEN (10) BUSINESS DAYS PRIOR TO MOBILIZATION.

3. ALL WORK SHALL BE COMPLETED WITHIN A NEGATIVE PRESSURE ENCLOSURE.

4. THE EXTERIOR DECONTAMINATION UNIT SHALL BE SHEATHED WITH ONE-HALF
INCH (1/2”) PLYWOOD AND PROTECTED FROM THE ELEMENTS WITH A SINGLE
LAYER OF NOMINAL SIX (6) MIL POLYETHYLENE SHEETING AFFIXED TO ALL
EXPOSED PORTIONS OF THE DECONTAMINATION UNIT. THE DECONTAMINATION
UNIT SHALL HAVE A CLOSEABLE DOOR WITH A LOUVER. THE DOOR SHALL HAVE
A HASP AND LOCK. THE CONTRACTOR SHALL PROVIDE A MINIMUM OF THREE (3)
KEYS FOR THE LOCK TO THE OWNER AND THE OWNER'S REPRESENTATIVE.

5. MULTI-LAYERED RESILIENT FLOORING MATERIALS (FLOOR TILES) AND
ASSOCIATED MASTICS SHALL BE REMOVED, VIA NON-FRIABLE METHODS, PER
N.J.A.C. 5:23-8.20 REMOVAL OF NON-FRIABLE ASBESTOS-CONTAINING
MATERIAL AND PER THE "RECOMMENDED WORK PRACTICES FOR THE
REMOVAL OF RESILIENT FLOOR COVERINGS" (LATEST EDITION) BY THE
RESILIENT FLOOR COVERING INSTITUTE.

6. THE CONTRACTOR SHALL CAREFULLY REMOVE AND DISPOSE OF ALL DOOR
CASING/TRIM AND WOOD BASE MOLDING. THE CONTRACTOR SHALL NOT
DAMAGE THE EXISTING WALLS SCHEDULED TO REMAIN.

7. THE EXISTING RADIATORS SHALL REMAIN. CAUTION SHALL BE EXERCISED
WHEN REMOVING THE RAISED FLOORING SYSTEM AROUND ANY EXISTING
RADIANT HEAT PIPING.

8. THE CONTRACTOR SHALL CUT THE RAISED FLOORING SYSTEM FLUSH TO ALL
WALLS, DOORS, THRESHOLDS, PIPE PENETRATIONS, ETC., SCHEDULED TO
REMAIN WITH A TOE-KICK SAW OR EQUIVALENT.

9. THE CONTRACTOR SHALL MAINTAIN THE INTEGRITY OF THE WALLS LOCATED
ON THE RAISED FLOORING. DO NOT REMOVE THE WOOD BLOCKING/FLOOR
JOISTS SYSTEM OR PLYWOOD SUBFLOOR LOCATED UNDER ANY EXISTING
WALLS.

10. REMOVE THE RAISED FLOORING SYSTEM FLUSH WITH ANY BASE
CABINETS SCHEDULED TO REMAIN.

SCHEDULE:
1. THE CLIENT INTENDS TO COMPLETE THE ASBESTOS ABATEMENT WORK WITHIN

EIGHT (8), EIGHT (8) HOUR WORK SHIFTS, MONDAY - FRIDAY, 7:00 AM - 3:30
PM, EXCLUDING WEEKENDS AND HOLIDAYS.

2. THE WORK SCHEDULE SHALL BE MAINTAINED BY THE CONTRACTOR AT ALL
TIMES. THERE SHALL BE NO PROVISIONS ALLOWED FOR THE CONTRACTOR TO
EXTEND OR ALTER THE SCHEDULE.

a. THE SCHEDULE SHALL INCLUDE SATISFACTORY CLEARANCE AIR SAMPLING,
FINAL INSPECTION OF THE WORK AREA, AND DEMOBILIZATION OF ALL
CONTRACTOR EQUIPMENT.

b. FAILURE TO COMPLETE THE ASBESTOS ABATEMENT WORK WITHIN THE
EIGHT (8), EIGHT (8) HOUR WORK SHIFTS, AS SPECIFIED, WILL RESULT IN A
$1,100.00/PER SHIFT DEDUCT CHANGE ORDER TO THE CONTRACTOR TO
COVER THE ADDITIONAL EXPENSES INCURRED BY THE STATE TO COVER THE
OWNER'S REPRESENTATIVE'S FEES, ON A PER WORK SHIFT BASIS.

c.
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